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INSTRUCTIONS TO PROPOSERS
Included herein are General Terms and Provisions (Part A); the Special Provisions (Part B); the Technical Specifications (Part C), and the Proposal Response (Part D), which together with all attachments, constitute the entire "Proposal Package".  Said package must be the basis upon which all proposals are offered and the same (the entire package) must be kept together and returned, intact, by the time and at the place herein specified.  The proposer must manually sign the General Terms and Provisions (Part A) and Bid Proposal (Part D).  Any questions concerning this proposal package should be directed to the Buyer whose name appears above.

When awarded, the proposal package becomes the "Contract Document".  The Proposer's signature on the proposal constitutes Proposer's agreement to the terms therein.  READ THE ENTIRE PROPOSAL CAREFULLY BEFORE SIGNING.

	NOTICE TO BIDDERS

	WHEN SUBMITTING A SEALED BID, ALL BIDS SHOULD BE CLEARLY MARKED AS A BID DOCUMENT.  THIS IDENTIFICATION SHOULD INCLUDE THE BID NUMBER, BID TITLE AND DATE DUE ON THE OUTSIDE OF THE ENVELOPE.
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LETTER OF INTENT

REQUEST FOR PROPOSAL NO. 33-10
The undersigned acknowledges the General Terms and Provisions of the Proposal and intends to respond to the Proposal for the Hillsborough County Sheriff's Office.  We understand that any changes, clarification and addenda to the Proposal will be promptly communicated to the individual authorized below to receive this information.

________________________________________________________________________________

NAME

________________________________________________________________________________

COMPANY NAME

________________________________________________________________________________

ADDRESS

________________________________________________________________________________

________________________________________________________________________________

________________________________________________________________________________

TELEPHONE NUMBER




FAX NUMBER 
________________________________________________________________________________

EMAIL ADDRESS

THE FOLLOWING REPRESENTATIVE(S)** WILL BE ATTENDING THE 
MANDATORY PRE-PROPOSAL CONFERENCE
** ____________________________________________________________


**________________________________________________________
**________________________________________________________
**NOTE: THIS FORM SHOULD BE SENT IMMEDIATELY TO THE BUYER LISTED ON THE FRONT OF   THIS DOCUMENT AT FAX NUMBER (813) 242-1826 or jwilder@hcso.tampa.fl.us

ii

HILLSBOROUGH COUNTY SHERIFF'S OFFICE

2008 E 8th Avenue

Tampa, Florida 33605

January 31, 2011
VENDOR NAME: _____________________________________________________________
SUBJECT:
Request for Proposal Number 33-10

BID TITLE:
Fire Suppression Tank, Well, Pump & Site Work 

Tactical City Phase II-B
OPENING:
DATE & TIME: MARCH 14, 2011 3:00 PM


PLACE:

Sheriff's Operation Center

2008 E 8th Avenue, Room #125

Tampa, FL  33605

Bids will be received until the time and date shown and will be read aloud immediately thereafter at the "Place" indicated above.
MANDATORY PRE-PROPOSAL CONFERENCE: 
DATE & TIME: MARCH 2, 2011 10:00 AM

PLACE: 
Walter C. Heinrich Practical Training Site 




14063 County Road 39 




Lithia FL 33547

PART A - GENERAL TERMS AND PROVISIONS:

1. Bids:  Must be contained in a SEALED envelope addressed to:  David Gee, Sheriff, 2008 E 8th Avenue Room #110, Tampa, Florida 33605.  To prevent inadvertent opening, the bid must be marked as a BID DOCUMENT(including the bid number) on the outside of the envelope.
If our specifications, when included in our Request for Bid, are not returned with your bid, and no specific reference is made to them in your bid, it will be assumed that all specifications will be met.  When material, sketches, cuts, descriptive literature, vendor's or manufacturer's specifications which accompany the bid contain information that can be construed or is intended to be a deviation from our specifications, such deviation must be specifically referenced in your bid response.

2. The responsibility for getting the bid to the Sheriff's Office on or before the stated time and date will be solely and strictly the responsibility of the bidder.  The Sheriff will in no way be responsible for delays caused by the United States Postal Service or a delay caused by any other occurrence, or any other method of delivery.  The bidder shall be responsible for reading very carefully and understanding completely the requirements in the specifications.  Bids will not be accepted after the time specified for receipt.  Such bids shall be returned to the vendor unopened with the notation "This Bid Was Received After the Time Designated For the Receipt and Opening of Bids".

3. On-Line Documents:  The Hillsborough County Sheriff’s Office is publishing documents on it’s web page http://www.hcso.tampa.fl.us  for the convenience of vendors wanting to do business with the Sheriff and to save tax dollars.  This service is public record and the Sheriff is responsible only for documents as published.  Any modifications or alterations to the original document language may be cause for rejection of a bid.
4. All questions regarding this bid shall be submitted by E-mail to Janice Wilder, Buyer, jwilder@hcso.tampa.fl.us. All submitted questions will be answered and posted publically on The Hillsborough County Sheriff’s Office web page http://www.hcso.tampa.fl.us  under the purchasing tab and then clicking on bid list under Bid No. 33-10
5. Time for Consideration:  Bidder warrants by virtue of bidding the prices quoted in his bid will be good for an evaluation period of forty-five calendar days from the date of bid opening unless otherwise stated.  Bidders will  not be allowed to withdraw or modify their bids after the opening time and date.  

6. Prices:  All bids submitted must show the net bid price after any and all discounts allowable have been deducted.  Price(s) bid is/are to be F.O.B. Destination.  State sales tax and federal excise taxes shall not be included as the Sheriff's Office is tax-exempt for materials sold directly to them.  The Sheriff will issue exemption certificates to the successful bidder when requested.

The Bidder's attention is directed to the fact that the tax laws of the State of Florida, including but not limited to Chapter 212, Florida Statutes, apply to this bid matter and that all applicable taxes and fees shall be deemed to have been included in the Bidder's proposal as part of his materials cost, when applicable. 

7. Condition of Materials & Packaging:  it is understood and agreed that any item offered or shipped on this bid shall be NEW and in FIRST CLASS CONDITION, that all containers shall be new and suitable for storage or shipment and that prices include standard commercial packaging for the items shipped.

8. Claims:  The successful bidder will immediately replace missing or damaged items and will be responsible for making any and all claims against carriers.
9. When to Make Delivery:  Deliveries resulting from this bid are to be made during the normal working hours of the Sheriff's Office.  It is the bidder's responsibility to obtain this information.

10. Manufacturer's Name:  Any manufacturers' names, trade names, brand names information and/or catalog numbers used herein are for purpose of description, reference, and establishing general quality levels.  Such references are not intended to be restrictive and products of any manufacturer may be offered if they are approved as equals.  The determination as to whether any alternate product or service is or is not equal shall be made by the Sheriff's Office and such determination shall be final and binding upon all bidders.

11. Information and Descriptive Literature:  Bidder must furnish all information requested in the bid.  If specified, each bidder must submit cuts, sketches, descriptive literature and/or complete specifications covering the products offered.  Reference to literature submitted with previous bid will not satisfy this provision.  Bids that do not comply with these requirements will be subject to rejection.
12. Bid Submittal Costs:  Submittal of a bid is solely at the cost of the bidder and the Sheriff's Office in no way is liable or obligates itself for any cost accrued to the bidder in coming up with the Bid Submittal.

13. No Bid:  If the receipt of this request for quotation is not acknowledged, Bidder's name may be removed from the bidders' mailing list.
14. Compliance with Occupational Safety and Health Act:  Bidder certifies that all material, equipment, etc., contained in his bid meets all O.S.H.A. requirements.

15. Public Entity Crimes:  Pursuant to Florida Statute 287.132 and 287.133, effective July 1, 1989, the Hillsborough County Sheriff, as a public entity, may not accept any bid or proposal from, award any contract to, or transact any business in excess of the threshold amount provided in Section 287.017, F.S., for Category Two (currently $25,000) with any person or affiliate on the convicted vendor list for a period of 36 months from the date that person or affiliate was placed on the convicted vendor list unless that person or affiliate has been removed from the list pursuant to Section 287.133 (3)(f), Florida Statute. If you submit a bid or proposal in response to this request, you are certifying that Florida Statute 287.132 and 287.133 does not restrict your submission.

16. Acceptance and Rejection:  The Hillsborough County Sheriff’s Office reserves the right to reject any or all bids, for cause, to waive irregularities, if any, in any bid, and to accept the bid or bids which in the judgment of the Sheriff is in the best interest of Hillsborough County.

17. Disputes:  Any prospective proposer who disputes the reasonableness or appropriateness of the notice of award, on notice of rejection, for any or all proposals will submit a notice of protest in writing within 72 hours (excluding official holidays, Saturdays and Sundays) to the HCSO Purchasing department by registered mail. 

The Purchasing Department will have five working days upon receipt of this notice to meet and consider the dispute as written. At that time additional information and/or meeting from the vendor may be requested to gain further clarification of the issues. Upon completion of this review process the Purchasing Department will make a recommendation to the Comptroller.

After review of the Purchasing Department recommendation and the dispute notice, the Comptroller may concur with the recommendation or arrive at a separate decision. The decision of the Comptroller will be communicated to the vendor in writing. This decision and the basis upon which it was made will be communicated within 5 working days following the receipt of the recommendation from the Purchasing Department. A single appeal of the Comptroller’s decision is available by submitting a notice in writing within 72 hours (excluding official holidays, Saturdays and Sundays) requesting a Management review of the decision
18. It is important that vendor visit sites where services, if applicable, are to be provided to familiarize himself with the scope of the effort required.

19. Specifications are attached.

DAVID GEE, SHERIFF

HILLSBOROUGH COUNTY, FLORIDA
- Signature on File -
By______________________________________








Patricia Creighton 

   
Office of the Comptroller
20. General Terms and Provisions outlined above are acknowledged.  Our bid is attached.

____________________________________________________________________________
Company Name







Date

 

____________________________________________________________________________

Print Name/Title  

SIGNATURE__________________________________________________________________
PART B - SPECIAL PROVISIONS







RFP 33-10
1. IN GENERAL
The purpose of these specifications is to describe the requirements of the Hillsborough County Sheriff's Office to provide all labor, materials and equipment necessary for the installation of a fire suppression system consisting of a non-potable irrigation well, steel fire storage tank & tank foundation, piping, electrical work, and site work.   
The Contractor will secure and pay for all permits & licenses. Refer to Part B, 19f.
All work will be accomplished in accordance with the specifications and requirements furnished within the bid document to include any addendums and or amendments issued. The contractor is to provide all incidentals required for the construction to meet local, state, and federal codes.

2. SCOPE

The requirements of this proposal include furnishing the commodity/services as specified herein to our locations below.  


Hillsborough County Sheriff’s Office


Walter C. Heinrich Practical Training Site

14063 County Road 39

Lithia, FL 33547
3. MANDATORY PRE-PROPOSAL CONFERENCE 
All interested parties are required to attend the mandatory pre-proposal conference (see date on Page 1 of Part A).  At this time the Sheriff's representative(s) will be available to answer questions relative to this Proposal.  Any suggested modifications may be presented in writing or discussed with the Sheriff's representative(s) at this meeting and may be considered by said representative(s) as possible amendments to the Proposal.

4. EXAMINATION OF SITE
Bidders shall visit the site and familiarize themselves with existing conditions and satisfy themselves as to the nature and scope of the work required.  The submission of a bid will be construed as evidence that such an examination has been made.  Any materials and/or labor not reflected in the drawings or specifications, required for completion of the work, shall be submitted with the bid.  Later claims for labor, equipment or materials required, will not be allowed. The mandatory pre-proposal conference will be held on site affording the opportunity for site survey at that time. 

5. EVALUATION OF PROPOSALS
An Awards Committee will evaluate all proposals and make a recommendation to the Hillsborough County Sheriff based on the following criteria, listed in order of importance and indicating maximum points allowed. 
A. Cost of goods & services




35

B. Overall Approach & Plan for Completion of Project

25
C. Number of Years in Business




15


D. References 
 





15

E. Completeness of Proposal Package



10

                                                   
Total

100

Once each member of the Evaluation Committee has independently read and rated each proposal and completed a proposal evaluation matrix, a composite evaluation will be developed which indicates the group's collective ranking of the highest rated proposal in a descending order.  At this point, the Evaluation Committee may conduct interviews with the top ranked firms if it is deemed necessary for clarification of information received in the proposal documents. 
6. AWARD 

Award shall be made to the best responsive and responsible proposer offering a product deemed suitable for use by the Hillsborough County Sheriff's Office.  

In the event two (2) or more vendors have submitted the best proposal, preference may be given in the award in the following order.  First, to the vendor who has his/her principal place of business in Hillsborough County; second, to the vendor who has a place of business in Hillsborough County; and, third, if the vendors involved in the "tie proposal" situation are all located inside/outside Hillsborough County, the award will be left to the discretion of Sheriff’s Office personnel conducting the evaluation. 

Award notifications will be sent to vendors receiving a bid award. Bid results will be available at our web site http://www.hcso.tampa.fl.us, on the Purchasing Page. If you do not have internet access, and would like a copy of the bid results, contact the Purchasing Office at (813) 247-8029. 

7. INFORMATION PRIVACY
It is understood and agreed upon by the Proposer in submitting a Proposal that the HCSO has the right to withhold all information regarding this procurement until after contract award, including but not limited to: the number of proposals received; competitive technical information; competitive price information; and the HCSO evaluation concerns about competing Proposals.  Information releasable after award is subject to the disclosure requirements of the Florida Public Records Act.

Proposers are enjoined from discussing or disclosing the content of any proposal with competing Proposers during the evaluation and negotiation process.
8. NEGOTIATIONS

Once the proposals are ranked and a proposer with the highest points score is identified, the HCSO will start negotiations with that firm with the highest point scored regarding the terms and pricing of the proposal. The Proposers response to this RFP will be incorporated into the written contract to be negotiated with the top ranked firm selected. Should the HCSO be unable to negotiate a satisfactory contract with that firm, negotiations with that firm will be formally terminated and the HCSO shall then undertake negotiations with the next highest ranked proposer. Price will be a major consideration in negotiating a satisfactorily contract. At the option of the HCSO this negotiation process with the highest ranked proposers may continue until a satisfactorily contract is successfully negotiated.
9.    BEST AND FINAL OFFER

The HCSO reserves the right to request a Best and Final Offer (BAFO) to any or all proposers. A BAFO may be requested as an optional step in the selection process. Useful situations include but are not limited to the following: no single response addresses all the specifications; the cost submitted by all proposers is too high; the scores of two or more proposers are very close after the evaluation process; all proposers submitted responses that are unclear or deficient in one or more areas. 

The evaluation committee determines if the BAFO process will be conducted and who will receive the solicitation. All or any number of proposers may be solicited, but only those proposer(s) most likely to be awarded a contract are to be included. The evaluation committee will develop the aspects of the proposal to be addressed in the BAFO. They may ask for enhancements of core components of the RFP but will maintain the integrity of the original scope of work. 

Best and Final solicitations will be made in writing.  Proposers may be asked to provide additional clarification to specific sections of their response, or to rework their proposal content or pricing. Information will be given as to how the BAFO’s will be evaluated. The HCSO will not identity either the current rank of any proposers or the lowest costs proposed until after the evaluation of the each Best and Final submitted. If a proposer does not wish to submit a best and final offer they may submit a written response stating their response remains as originally submitted. 

The Purchasing Official named in the RFP will be responsible for all communication to and from proposers regarding the best and final solicitation. All responses must be returned to the Purchasing Official. Proposers may be requested to make an oral presentation to the evaluation committee. The written solicitation will include submission requirements and a deadline date and time by which the BAFO must be returned. Those received beyond the deadline may not be accepted. 


10. MEASUREMENTS AND DIMENSIONS
Before ordering materials or doing work which is dependent for proper size, or installation upon coordination with site conditions, the Bidder shall verify all dimensions at the site and shall be responsible for the correctness of same.  No consideration will be given any claim based on the difference between the actual dimensions and those indicated on the drawings.  Any discrepancies between the drawings and/or specifications and the existing conditions shall be referred to the owner for adjustments before any work is commenced.

11. VENDOR QUALIFICATIONS
Vendors may be required to furnish evidence in writing that they maintain permanent places of business and have adequate equipment, finances and personnel to furnish the item or service offered satisfactorily and expeditiously.

The Hillsborough County Sheriff's Office reserves the right to inspect the vendor's place of business and equipment prior to award of any contract, for determining ability to meet terms and conditions as set forth herein.

Vendors shall have engaged in business in the Hillsborough County area for a period of not less than two (2) years, and shall provide references in the proposal response.

We may require screening of employees and require satisfactory personal references in order to determine the character of employees.

The attached Supplier Information form W9 must be returned with your bid response along with copies of Hillsborough County Business Tax Receipt or other local government license to do business and current Liability & Workers Compensation Certificates of Insurance.
12. PRE-QUALIFICATION OF SUBCONTRACTORS, VENDORS, AND SUPPLIERS

All employees and/or sub-contractors of the Vendor/Contractor which will work in a Hillsborough County Facility or on a Hillsborough County property may be required to have a 
background clearance by the Sheriff’s Office prior to beginning work. All employees must comply with Sheriff’s written policy and procedures relating to security. Contractor shall be required to provide a work crew list giving all personnel names and changes as they occur.
The Contractor agrees, within seven (7) calendar days of receipt of a written request from the Sheriff's Office, to promptly remove and replace any Subcontractors employed or retained by the Contract, whom the Sheriff's Office shall request in writing to be removed with or without cause.  If the Sheriff's Office requires the removal of any Subcontractor, the Contractor shall submit a substitute acceptable to the Sheriff's Office, and the Contract Price may be increased or decreased by the reasonable difference in costs associated with such substitution, providing proof of increase or decrease is provided.  If the Sheriff's Office request was made without cause an appropriate Change Order will be issued.
13. CONTRACTUAL OBLIGATIONS
The successful Bidder may not sublet or subcontract any the contractual obligations concerning this bid matter except as provided for in the written contract between the Sheriff's Office and Contractor.  This statement does not prohibit subcontracting of the work but does prohibit subcontracting overall management obligations pertaining to the work and requires the contractor to retain ultimate liability for all contractual obligations.

14. PRECONSTRUCTION CONFERENCE
Prior to the start of construction, a joint meeting shall be held with representatives of all prime Contractors, Sheriff's Office staff, and other invited parties or government agencies which may be affected by or have jurisdiction over the project.  This meeting is intended to introduce the various key personnel from each organization and to discuss the start of construction, order of work, labor and legal requirements, insurance requirements, names of the major subcontractors, method of payment, shop drawing requirements, protection of existing facilities, and other pertinent items associated with the project.
15. CONTRACT DOCUMENTS
a.
Precedence
The Contract Documents comprise the entire agreement between the Sheriff's Office and Contractor concerning the Work and may be altered only by a Change Order.

1)
The Sheriff's Office shall issue all communications to the Contractor through the Project Manager except for authorization required by Change Order pursuant to this Contract.

2)
In connection with the Sheriff's request for changes in the Work, the Sheriff's Office Comptroller shall execute the appropriate Change Orders for such changes upon approval by the Project Manager.

It is the intent of the Contract Documents to describe the total Work to be constructed.  The Contract Documents are complementary.  What is called for by one is as binding as if called for by all.  If the Contractor finds a conflict, error, or discrepancy in the Contract Documents, he will call it to the Buyer's attention in writing before proceeding with the Work.  The Buyer will respond with a written clarification.  Any delays associated with the clarification will be considered for time extensions only, but no damages for delay will be allowed.  In resolving such conflicts, errors, and discrepancies, the Contract Documents shall be given preference in terms of the most stringent requirements as determined by the Project Engineer.  Enforcement of the most stringent requirements will be at the Sheriff's option.  Figure dimensions on the Drawings (when provided) shall govern over scale dimensions, and the detailed Drawing shall govern over general Drawings.  Any work that may reasonably be inferred from the Contract Documents as being required to produce the intended result shall be supplied whether or not it is specifically called for.  Work, materials, or equipment described in words which so applied have a well-known technical or trade meaning shall be deemed to refer to such recognized standards.  In case of conflict, the more stringent requirements shall take precedence.  Clarifications and interpretations of the Contract Documents shall be issued by the Buyer.  The Contract Documents will be governed by the Laws of the State of Florida.

b.
Reuse of Documents
Neither Contractor nor any subcontractor, manufacturer, fabricator, supplier, or distributor shall have or acquire any title or ownership rights in any of the Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of the Engineer.  They shall not reuse any of them on extensions of the Project or any other project.

16. COMPLETION OF WORK AND LIQUIDATED DAMAGES
The Contractor shall prosecute work diligently, and shall complete the entire work ready for use not later than One Hundred Thirty Days (130) calendar days from the date of the Notice to Proceed.  The time stated for completion shall include final cleanup of premises.  Failure to complete the work in the time stated shall result in an assessment as liquidated damages of $250.00 for each calendar day this work remains incomplete.  Deduction will be made from Contractor's final pay.

The Sheriff's Office Project Manager for this job is Al Cordova 813-247-8182 The Site Superintendent is David Gray 813-247-0769 and the Project Engineer is Ralph E. Remmert, P.E. from JBM & R Engineering Inc.. All work accomplished for this project will be scheduled, reviewed and approved by the Engineer and Project Manager or his designated personnel.  All work will be coordinated with the Site Superintendant.
The Contractor's attention is directed to the fact that it is likely to rain on occasion during the life of this contract.  The Contractor should expect a substantial number of days that he will be unable to work due to rain and/or wet conditions.  It is the Contractor's responsibility to schedule his work so that lost time for rain and/or wet conditions is made up.  No additional time shall be granted to the Contractor for rain and/or wet conditions.  However, if there is any time extension required for unforeseen conditions or unfavorable weather days, the CONTRACTOR is required to submit proper documentation to Project Manager for time extension consideration.
17. ADDITION/DELETION
The Hillsborough County Sheriff's Office reserves the right to add or delete any items from this bid or resulting contract(s) when deemed to be in the best interest of the County.
18. WARRANTIES
a.
The Awardee will warrant all workmanship and materials for a period of no less than one (1) year from date of acceptance.  

1)
The Contractor warrants and guarantees that all materials and equipment will be new unless otherwise specified and that all work will be of good quality, performed in a workmanlike manner, free from faults or defects, and in accordance with the requirements of the Contract Documents and any inspections, tests, or approvals referred to below.  All unsatisfactory Work, all faulty Work and all Work not conforming to the requirements of the Contract Documents or such inspections, tests, approvals, or all applicable building construction and safety requirements shall be considered defective.  Notice of all defects shall be given to the Contractor by the Engineer.  All defective Work, whether or not in place, may be rejected, corrected, or accepted as provided in Paragraph D).

2)
If the Contract Documents, laws, ordinances, rules, regulations or order of any public authority having jurisdiction require any Work to specifically be inspected, tested, or approved by someone other than the Contractor, the Contractor will give the Project Manager timely notice of readiness therefore.  The testing firm(s) if assigned by the Sheriff's Office to this project and all such inspections, tests, or approvals provided for by the Sheriff's Office shall be identified in writing by the Project Manager to the Contractor.  All other inspections, tests or approvals shall be at the Contractor's expense including additional expenses for inspection and tests required as a result of delays by the contractor or hours worked beyond 40 hours in a work week.  For all required inspections, tests, and approvals on any Work prepared, performed, of assembled away from the site, the Contractor will furnish the Project Manager/Engineer with the required Certificates of Inspection, testing, or approval.  All such tests will be in accordance with the methods prescribed by the American Society for Testing and Materials or such other applicable organizations as may be required by law or the Contract Documents.  Materials or Work in place that fail to pass acceptability tests shall be retested at the direction of the Engineer/Project Manager and at the Contractor's expense.  If any such Work required to be inspected, tested, or approved is covered without written approval of the Engineer/Project Manager, it shall be, if requested by the Project Manager, uncovered for observation in accordance with Paragraph 14. a. 4) and 5).  The rates charged the Contractor pursuant to this paragraph shall be agreed upon in writing prior to testing.

3)
Neither observations by the Engineer/Project Manager or inspections, tests, or approvals by persons other than the Contractor shall relieve the Contractor of his obligations to perform the work in accordance with the requirements on the Contract Document.

4)
If any work is covered contrary to the request of the Engineer/Project Manager, the Work shall, if requested by the Engineer/Project Manager, be uncovered for observation and replaced at the Contractor's expense.

5)
If any Work has been covered which the Engineer/Project Manager has not specifically             requested to observe or if the Engineer/Project Manager considers it necessary or advisable that covered Work be inspected or tested by other, the Contractor, by written request, will uncover, expose, or otherwise make available for observation inspection, or testing that portion of the Work in question, furnishing all necessary labor, material, and equipment.  If it is found that such Work is defective, the Contractor will bear the expense of such uncovering, exposure, observation, inspection, testing, and satisfactory reconstruction.  If, however, such Work is not found to be defective, the Contractor will be allowed an increase in the Contract price or an extension of the Contract Time, or both, directly attributable to such uncovering, exposure, inspection, testing, and reconstruction, if he makes a claim.

b.
When directed by the Engineer/Project Manager, the Contractor will promptly, without cost to the Sheriff's Office and as specified by the Engineer/Project Manager, either correct the defective Work whether fabricated, installed, or completed, or remove it from the site and replace it with non-defective Work.  If the Contractor does not correct such defective Work or remove and replace such defective Work within a reasonable time, all as specified in a written notice for the Engineer/Project Manager, the Sheriff's Office, after seven (7) days, may have the deficiency corrected.  All direct and indirect costs of such correction shall be paid by the Contractor or deducted from payment to the Contractor.  The Contractor will also bear the expense of making good all Work of others destroyed or damaged by correction, removal, or replacement of this defective work.

c.
During the warranted period, the Awardee will restore or remove and replace warranted work to its original specified condition in the event of failure.  He will restore or remove and replace other work which has been damaged by failure of warranted work, or which must be removed and replaced to gain access to warranted work.  Cost of restoration or removal and replacement is the obligation of the successful bidder.  Upon restoration or removal and replacement the warranted work which has failed, Awardee will reinstate the warranty by issuing an addendum to the original warranty for at least the remaining warranted period, but for no less than half of the original warranted period.

d. If, instead of requiring correction or removal and replacement of defective Work, the Sheriff's Office prefers to accept it, the Sheriff's Office may do so.  In such case, if acceptance occurs prior to approval of final payment, a Change Order shall be executed by incorporating the necessary revisions in the Contract Documents, included an appropriate reduction in the Contract Price.  If the acceptance occurs after approval, the Contractor shall pay an appropriate sum to compensate for the defect in the Work to the Sheriff's Office.
19. INDEMNIFICATION
The contractor will indemnify and hold harmless the Sheriff's Office and its employees and agents from and against all liabilities, claims, damages, losses, and expenses, including attorneys' fees arising out of or resulting from the performance of its Work,  provided that any such liability, claim, damage, loss or expense (a) is attributable to bodily injury, sickness, disease or death, or injury to or destruction of tangible property (other than the Work itself), including the loss of use resulting there from and (b) is cause in whole or in part by an act or omission of the Contractor, any subcontractor, anyone directly or indirectly employed by any of them, or anyone for whose acts any of them may be liable, whether or not it is caused in whole or in part by a party indemnified hereunder.

In any and all claims against the Sheriff's Office or any of its agents or employees by any employee of the Contractor, any subcontractor, anyone directly or indirectly employed by any of them, or anyone for whose acts any of them may be liable, the indemnification obligation under the previous paragraph shall not be limited in any way as to the amount or type of damages, compensation or benefits payable by or for the Contractor or any subcontractor under workmen's compensation acts, disability benefit acts, or other employee benefit acts.

The Contractor will indemnify and hold harmless the Sheriff's Office and anyone directly or indirectly employed by it from and against all claims, damages, losses, and expenses (including attorney's fees) arising out of any infringement of patent rights of copyrights held by others and shall defend all such claims in connection with any alleged infringement of such rights.

With respect to and in consideration for the indemnifications provided by the Contractor in paragraph 15, the Sheriff's Office agrees to pay to the Contractor $50.00, the sufficiency and receipt of which is hereby acknowledged.
20. CERTIFICATE OF INSURANCE
The Awardee shall not commence any work in connection with this Contract until he has obtained all the following types of insurance and such insurance has been approved by the Hillsborough County Sheriff's Office, nor shall the Awardee allow any Sub-Contractor to commence work on his sub-contract until all similar insurance required of the Sub-Contractor has been so obtained and approved.  All insurance policies shall be with insurers qualified and doing business in Florida.

Worker's Compensation Insurance

The Awardee shall take out and maintain during the life of this Contract, Worker's Compensation Insurance for all of his employees connected with the work of this project and, in case any work is sublet, the Awardee shall require the Sub-Contractor similarly to provide Worker's Compensation Insurance for all the Latter's employees unless such employees are covered by the protection afforded by the Awardee.  Such insurance shall comply fully with the Florida Worker's Compensation Law.  In case any hazardous work under this contract at the site of the project is not protected under the Worker's Compensation statute, the Awardee shall provide, and cause each Sub-Contractor to provide adequate insurance, satisfactory to the Hillsborough County Sheriff's Office, for the protection of his employees not otherwise protected.

Contractor's Public Liability and Property Damage Insurance

The Awardee shall take out and maintain during the life of this Contract, Comprehensive General Liability Insurance and Comprehensive Automobile Liability Insurance and shall protect him from claims for damage for personal injury, including accidental death, as well as claims for property damage which may arise from operations under this Contract whether such operations be by himself or by anyone directly or indirectly employed by himself, and the amounts of such insurance shall be the minimum limits as follows:

Comprehensive General
$500,000 bodily injury and property

 
Liability



damage combined single limit.

Automobile
$500,000 bodily injury and property damage combined single limit.
21. PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

Bond Requirements:  The Hillsborough County Sheriff shall, prior to the execution of the Contract, require the successful Proposer to furnish bonds covering the faithful performance of the Contract and the payment of all obligations arising there under in such form and amount as listed hereunder.  Premiums for Bonds shall be paid by the successful Proposer.

The Surety Company shall be licensed to transact surety business in Florida, shall be certified to issue the total amount of the bond on any one risk, and shall be otherwise acceptable to the Hillsborough County Sheriff's Office.

Time of Delivery and Form of Bonds:  The successful Proposer shall deliver the required bonds to the Hillsborough County Sheriff no later than the date of execution of the Contract.

"Performance and Payment Bond" shall be for 100% of the Contract sum in behalf of the Hillsborough County Sheriff.  The bonds shall be written on the Surety Company’s standard form.

The successful Proposer shall require the Attorney-In-Fact who executes the required bonds on behalf of the Surety Company to affix to the bond a certified and current copy of his Power of Attorney, indicating monetary limit of such power.

Alternative Forms of Security:  In lieu of the bond required by this section, the successful Proposer may file with the Hillsborough County Sheriff's Office, an alternative form of security which shall be in the form of cash, money order, certified check, cashier's check, or irrevocable letter of credit.  Such alternative forms of security shall be for the same purpose and shall be subject to the same conditions as those applicable to the bond required by this section.  The determination of the value of such alternative forms of security shall be made by the Hillsborough County Sheriff's Office.

Release of Bonds:  Bonds will be released after all conditions of the contract have been met, final acceptance has been given and all inspections have been satisfied and a statement of warranty and release of lien has been issued.

22. PROJECT CONDITIONS
a.
Availability of Lands: The Sheriff's Office will furnish, at the times indicated in the Contract Documents, the lands upon which the Work is to be done, rights-of-way for access thereto, and such other lands which are designated for use by the Contractor.  Easements for permanent structures or permanent changes in existing facilities will be obtained by the Sheriff's Office unless otherwise specified in the Contract Documents.  If the Contractor believes that any delay in the Sheriff's Office furnishing of these lands or easements is valid reason for an extension of the Contract Time, Contractor may make a claim for such time extension, but in no event will the Contractor be entitled to any damages or additional compensation for such delay.  The Contractor will provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment.

Upon request, the Project Engineer will furnish the Contractor copies of all available boundary surveys and subsurface tests.
b.
Unknown or Concealed Conditions:

1)
If conditions are encountered, excluding existing utilities, at the site which are (a) subsurface of otherwise concealed physical conditions which differ materially from those indicated in the Contract Documents or (b) unknown physical conditions of an unusual nature, which differ materially from those ordinarily found to exist and generally recognized as inherent in construction activities of the character provided for in the Contract Documents, then the Contractor shall give the Sheriff's Office notice thereof promptly before conditions are disturbed and in no event later than 48 hours after first observance of the conditions.

2)
The Engineer/Project Project Manager will promptly investigate such conditions, and, if they differ materially and cause an increase or decrease in the Contractor's cost of, or time required for, performance of any part of the Work, the Project Manager will recommend an equitable adjustment in the Contract Price or Contract Time, or both, to the Sheriff’s Comptroller.  If the Project Manager determines that the conditions at the site are not materially different from those indicated in the Contract Documents or are not materially different from those ordinarily found and that no change in the terms of the Contract is justified, the Sheriff's Office shall notify the Contractor in writing.  However the Work shall be performed after direction is provided by the Project Manager.

3)
Contractor shall ascertain such conditions, described in Paragraph 18, B.1 above, as may be readily determined by inspection and inquiry, such as the location, accessibility and general character of the site prior to submitting a bid proposal.

4)
The basis of determining payment for unknown or concealed conditions involving excavation and/or fill will be by cross-sections before and after performing the work.

c.
Reference Points:  The Engineer/Project Manager will establish on the drawings such general reference points as in its judgment will enable the Contractor to proceed with Work.  For all projects the Engineer/Project Manager shall establish the coordinates and elevations of two permanent benchmarks at the site.  The Contractor shall establish construction control including but not limited to construction baseline, any additional temporary benchmarks and elevations at 1000-foot intervals by utilizing a registered land surveyor in compliance with all the requirements of Chapter 472, Florida Statutes (Land Surveying).  The Contractor will be responsible for the layout of the Work and will protect and preserve the established reference points and will make no changes or relocations without the prior written approval of the Engineer/Project Manager.  The Contractor will give notice to the Project Manager or Sheriff's Office designee whenever any reference point is lost or destroyed or requires relocation because of necessary changes in grades or locations.  The Contractor will replace and accurately relocate all reference points so lost, destroyed, or moved by utilizing a registered land surveyor in compliance with all requirements of Chapter 472, Florida Statutes (Land Surveying).

d.
Existing Utilities:  Information shown on the Drawings as to the location of existing utilities has been prepared from the most reliable data available to the Hillsborough County Sheriff's Office.  Prior to commencing work the Contractor shall be responsible for verification and location of underground utilities to the extent that the utilities can be reasonably located.  The Contractor shall as a minimum, contact all utility companies for the purpose of having all utilities located by the utility companies.  Furthermore, the Contractor shall pothole the work area to ascertain that the utilities shown, or otherwise identified, are in the area shown.  The Sheriff's Office will not be liable for any damage or delay caused by any utility line that was identified or could have been identified using reasonable means.  If Contractor fails to fulfill its due diligence investigation, obligations, or negligently conducts the due diligence investigations with respect to existing utilities prior to the commencement of Work, Contractor will be deemed to have waived any claim it might otherwise have had in an adjustment to the Contract Price or Contract Time.  If Contractor fully performs its due diligence investigation obligations with respect to existing utilities, prior to the commencement of Work, and Contractor is subsequently delayed by an unknown existing utility conflict, the Contractor may make a claim for any extension to the Contract Time in accordance with the requirements of this Contract, but in no event will the Contractor be entitled to any damages or overhead compensation from the Sheriff's Office.
23. CONTRACTOR'S RESPONSIBILITIES
a.
Supervision and Superintendence:  The Contractor will supervise and direct the Work efficiently and with his best skill and attention.  He will be solely responsible for the means, methods, techniques, sequences, and procedures of construction unless specifically addressed in the Contract Documents.  The Contractor will be responsible for seeing that the finished Work complies accurately with the Contract Documents.  The Contractor will cooperate with and be responsible for coordination of the Work with other contractors and/or utilities at the site.

The Contractor will keep on the Work at all times during its progress a competent, resident superintendent who shall not be replaced without written notice to the Project Manager except under extraordinary circumstances.  The Superintendent will be the Contractor's representative at the site and shall have authority to act on behalf of the Contractor.  All communications given to the superintendent shall be as binding as if given to the Contractor.

b.
Labor, Materials, and Equipment:  The contractor will provide and pay for competent, suitable, qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents.  He will at all times maintain good discipline and order on the site.

The Contractor will furnish and pay for all materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water and sanitary facilities, and all other facilities and incidentals whether temporary or permanent necessary for the execution, testing, initial operation, and completion of the Work as required by the Contract Documents.

All materials and equipment will be new and of good quality, except as otherwise provided in the Contract Documents.  If required by the Buyer, the Contractor will furnish satisfactory evidence as to the kind and quality of materials and equipment.  All materials and equipment shall be applied, installed, connected, erected, used, cleaned, and conditioned in accordance with the instructions of the applicable manufacturer, fabricator, or processors, except as otherwise provided in the Contract Documents.

c.
Substitute Materials or Equipment:  If the Contractor wishes to furnish or use a proposed substitute, he will, after the award of the Contract, make written application to the Buyer for approval of such substitute, certifying in writing that the proposed substitute will perform adequately the duties imposed by the general design, be similar and of equal substance or quality to that specified, and be suited to the same use and capable of performing the same function as that specified.  No substitute shall be ordered or installed without the prior written approval of the Sheriff's Office, who shall be the sole judge of acceptability.  The application will also contain an itemized estimate of all costs that will result directly or indirectly from acceptance of such substitute, including costs of redesign, delays and claims of other Contractors affected by the resulting change, all of which shall be considered by the Sheriff's Office in evaluating the proposed substitute.  Approval of any change in costs or schedule as result of acceptance of the substitute by the Sheriff's Office will be by Change Order.

d.
Concerning Subcontractors:  The Contractor will be fully responsible for all acts and omissions of his subcontractors and of persons directly or indirectly employed by them and of persons for whose acts any of them may be liable to the same extent as if they were employed by him.  Nothing in the Contract Documents shall create any contractual relationship between any subcontractor and the Sheriff's Office or any obligation on the part of the Sheriff's Office to pay or to see to the payment of any monies due any subcontractor, except as may otherwise be required by law.  The Sheriff's Office may furnish to any subcontractor, to the extent practicable, evidence of amounts paid to the Contractor for specific Work done.

The divisions and sections of the Specifications and the identifications of any Drawings shall not control the Contractor in dividing Work among subcontractors or delineating the Work to be performed by any specific trade.

The Contractor agrees to bind specifically every subcontractor to the applicable terms and conditions of the Contract Documents for the benefit of the Sheriff's Office.
All work performed for the Contractor by a subcontractor shall be pursuant to an appropriate written agreement between the Contractor and the subcontractor which shall contain provisions that waive all rights the contracting parties may have against one another for damages caused by fire or other perils covered by insurance, except such rights as they may have to the proceeds of such insurance held by the Sheriff's Office as trustee.  The Contractor will pay each subcontractor an appropriate amount determined by value of the Work, of any insurance monies received by the Contractor under this insurance.

e.
Patent Fees and Royalties:  The Contractor will pay all license fees and royalties and assume all costs incident to the use of any invention, design, process, or device which is the subject of patent rights or copyrights held by others.

f.
Permits:  The Contractor will secure and pay for construction permits, licenses, drawings, and will pay all governmental charges and inspections fees which are applicable and necessary for the execution of the Work at the time of his Bid. In addition but not limited to, the Contractor will be responsible for re-inspections, fines, notice of commencement, underground piping permits, well permit, building, electrical, mechanical, structural, and plumbing permits. Contractor will also pay all public utility charges. All required building and other permits shall be obtained before beginning construction.  Any delays associated with the permitting process will be considered for time extensions only and no damages or additional compensation for delay will be allowed. 
g.
Laws and Regulations:  The Contractor will give notices and comply with all laws, ordinances, rules, codes and regulations applicable to the Work.  If the Contractor observes that any of the Contract Documents are contradictory to such laws, rules, and regulations, he will notify the Sheriff's Office promptly in writing.  Any necessary changes will then be adjusted by an appropriate Change Order.  If the Contractor performs any Work that it knows or should have known to the contrary of such laws, ordinances, rules, codes, and regulations and without such notice to the Sheriff's Office, he will bear all related costs.

h.
Use of Premises:  The Contractor will confine his equipment, the storage of materials and equipment, and the operations of his workers to the areas permitted by law, ordinances, permits, or the requirement of the Contract Documents.  He shall not unreasonably encumber the premises with materials and equipment.  Any loss or damage to the Contractor's or any subcontractor's equipment is solely at the risk of the Contractor.

The Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall the Contractor subject any part of the Work or adjacent property to stresses or pressures that will endanger them.

i.
Record Drawings:   Contract documents will be annotated to show all changes made during the construction process.  These shall be available to the Project Manager and shall be submitted with the final payment application.  Contractor shall provide as-built drawings.
The contractor shall maintain record drawings in accordance with the Special Provisions and the Special Conditions of Contract.  The contractor shall keep and maintain at the job site one complete bid document approved by the Sheriff’s Office.  Said records shall be supplemented by any detailed sketches or typewritten changes to the specifications, as necessary or directed to indicate fully the work as actually constructed.  These master records, including all revisions made necessary by addenda, change orders, and the like shall be maintained up-to-date during the progress of the work.
Record drawings shall be accessible to the Project Manager at all times during the construction period and shall be delivered to the Engineer/Manager upon completion of the work prior to final acceptance of project.

j.
Work Safety:  The Contractor will be responsible for initiating, maintaining, and supervising all safety precautions and programs in connection with the Work.  He will take all necessary precautions for the safety of and will provide necessary protection to prevent damage, injury, or loss to:

· All employees on the Work and other persons who may be affected by it;

· All the Work and all materials or equipment to be incorporated, whether in storage on or off the site;

· Other property at the site or adjacent to it, including trees, shrubs, lawns, walks, pavements, roadways, structures and utilities not designated for removal, relocation, or replacement in the course of construction.

Job site safety is the contractor’s responsibility.  Appropriate first aid facilities and supplies shall be kept and maintained by the contractor at the site of the work.  All persons within the construction area shall be required to wear protective helmets.  In addition, all employees of the contractor and its subcontractors shall be provided with, and required to use, personal protective and life saving equipment as set forth in Subpart E of the OSHA Standards for Construction (29 CFR 1926).

During the performance of the work, contractor shall erect and maintain temporary protective barriers and take all other necessary precautions and place proper guards and warning signs for the prevention of accidents.  Contractor shall erect and maintain suitable and sufficient lights and other signals as required.

The Contractor will comply with all applicable laws, ordinances, rules, codes regulations, and orders of any public body having jurisdiction for the safety of persons or property or to protect them from damage, injury, or loss.  Contractor will erect and maintain, as required by the conditions and progress of the Work, all necessary safeguards for safety and protection.  Contractor will notify owner of adjacent property and utilities when execution of Work may affect them prior to start of work.  All damage, injury, or loss to any property caused directly or indirectly, in whole or in part by the Contractor, any subcontractor, anyone directly or indirectly employed by any of them, or anyone for whose acts any of them may be liable will be remedied by the Contractor.

k.
Emergencies:  In emergencies affecting the safety of persons, the Work or property at the site or adjacent thereto, the Contractor, without special instructions or authorization from the Project Manager if time or circumstances do not permit, is obligated to prevent threatened damage, injury, or loss.  Contractor will give the Project Manager written notice that the emergency provision has been invoked and shall state the reasons therefore within twenty four (24) hours of the incident.  If the Contractor believes the emergency resulted in additional Work, a claim for a Change Order is permissible.

The Contractor shall immediately notify the Project Manager of all events involving personal injuries to any person on the site, whether or not such person was engaged in the construction of the Project, and shall file a written report on such person(s) and any other event resulting in property damage of any amount within five (5) days of the occurrence.

l.
Submittals and Samples:  After checking and verifying all field measurements, the Contractor will submit to the Engineer/Project Manager for approval, the proper number of submittals in accordance with Technical Specification Part C, which shall have been checked by and stamped with the approval of the Contractor and identified as the Engineer/Project Manager may require.  The data shown on or with the submittals will be complete with respect to dimensions, design criteria, materials of construction, and the like to the enable the Engineer/Project Manager to review the submittal as required.

The Contractor will promptly submit to the Sheriff's Office for approval all submittals and samples required by the Contract Documents.  All submittals and samples will have been checked by and stamped with the approval of the Contractor, identified clearly as to material, manufacturer, any pertinent numbers, and the intended use.  At the time of each submission, the Contractor will notify in writing the Sheriff's Office as to any deviations that the submittals or sample may have from the requirements of the Contract Documents.

The Engineer/Project Manager will review and approve submittals and samples.  The Engineer/Project Manager's review and approval shall be only for conformance with the design concept of the Project and compliance with information given in the Contract Documents.  The approval of a separate item as such will not indicate approval of the assembly in which the item functions.  The Contractor will make any corrections required by the Engineer/Project Manger and return the required number of corrected copies and resubmit until approved.  The Contractor's stamp of approval on any submittal or sample shall constitute a representation to the Project Manager and the Sheriff that the Contractor has determined and verified all quantities, dimensions, field construction criteria, materials, catalog numbers, and similar data, and that each submittal or sample has been reviewed or coordinated with the requirements of the Work and the Contract Documents.

No Work requiring a submittal or sample submission shall commence until the submission has been approved by the Engineer/Project Manager.  A copy of each approved submittal and each approved sample shall be kept in good order by the Contractor at the site and shall be available to the Project Manager and other designated Sheriff's Office personnel.  Any delays associated with the submittal process will be considered for time extensions only, and no damages or additional compensation for delay will be allowed.

The Engineer/Project Manager’s approval of submittals and samples shall not relieve the Contractor of his responsibility for any deviations from the requirements of the Contract Documents unless the Contractor has called the Sheriff's Office attention to such deviation in writing at the time of submission and the Project Manager has given written approval to the specific deviation; nor shall any approval by the Project Manager relieve the Contractor from responsibility for errors or omissions in the submittals.

To facilitate review, the Contractor shall number consecutively each submittal.  This numbering system shall be in order of submittal.  Any re-submittal required shall have the same number as the original submittal followed by notation signifying that this is a second or third submittal, (e. g., and #14 2nd submittal).  All submittals will provide a space for the Engineer/Project Manager's review stamp, preferably on the first page.  In addition all submittals shall contain the following notation placed by the Contractor:

Project Number and Name:

_______________________________

Submittal Number:


_______________________________

Deviations:



_______________________________

None:




_______________________________

As listed:



_______________________________

Reference Specification Number:
_______________________________

Reference Drawing Number:

_______________________________

Space Requirement:


_______________________________

As designed:



_______________________________

Different as listed:


_______________________________

Contractor has reviewed and submitted for approval.

Signature:



_______________________________

Date:




_______________________________

The review of a particular submittal will be undertaken only if the above such information is provided.

m. Cleaning Up:  The Contractor will maintain the premises from accumulations of waste materials, rubbish, and other debris resulting from the Work on a daily basis or as required.  At the completion of the Work, he will remove all waste materials, rubbish and debris from the premises as well as all tools, construction equipment and machinery, and surplus materials and will leave the site clean and ready for occupancy by the Sheriff's Office.  In addition to any other rights available to the Sheriff's Office under this Contract, the Contractors failure to maintain the site may result in withholding of any amounts due Contractor.  The Contractor will restore to original condition those portions of the site not designated for alteration by the Contract Documents.

24. WORK BY OTHERS
The Sheriff's Office may perform additional work related to the Project with its own forces or may let other direct contracts.  The Contractor will provide the other contractors who are parties to such direct contracts, including but not limited to the other contractors, employees, agents, subcontractors and suppliers (or the Sheriff's Office forces performing the additional work), reasonable opportunity for the introduction and storage of materials and equipment and the execution of Work, and shall properly connect and coordinate his Work with theirs.  The Contractor is not entitled to exclusive use of the site.

If any part of the Contractor's Work depends (for proper execution or results) upon the work of any such other contractor (or the Sheriff's Office staff), the Contractor will inspect and promptly report to the Project Manager in writing of any defects or deficiencies in such work that render it unsuitable for such proper execution and results.  Contractor's failure to report shall constitute an acceptance of the other work, except as to defects and deficiencies which may appear in the other work after the execution of his Work.  Contractor shall be entitled to extension of time, but not to damages or additional compensation related to delay caused by such other contractor.

The Contractor will do all cutting, fitting, and patching of his Work that may be required to make its several parts come together properly, and fit it to receive or be received by such other work.  The Contractor will not endanger any work of others by cutting, excavating, or otherwise altering such other work and will only cut or alter such other work with the written consent of the Project Manager, and if such alteration will not increase the cost or time of the Contract.

If the performance of additional work by other contractors or the Sheriff's Office is not noted in the Contract Documents prior to the execution of the contract, written notice shall be given to the Contractor prior to starting any such additional work.  If the Contractor believes that the performance of such additional work by the Sheriff's Office or others involves additional expense or entitles him to an extension of the Contract Time, he may make a claim.
25. CONTRACT DOCUMENT
The contract between David Gee, Sheriff, Hillsborough County and the contractor shall consist of:  (1) the Request for Proposal and any amendments thereto and (2) the contractor's proposal submitted in response to the request for proposal.  The Sheriff's Office reserves the right to clarify any contractual relationship in writing with the Contractor, and such written clarification shall govern in case of conflict with the applicable requirements stated in the request for proposal or the contractor's responsive proposal.  In all other matters not affected by the written clarification, if any, the request for proposal and all amendments thereto shall govern.  The proposer is cautioned that his proposal shall be subject to acceptance without further clarification.

To the extent that a provision of the contract is contrary to the Constitution or laws of Florida, or of the United States, the provision shall be void and unenforceable.  However, the balance of the contract shall remain in force between the parties.
26. APPROPRIATIONS OF FUNDS
The Hillsborough County Sheriff, as an entity of Government, is subject to the appropriation of funds by the Hillsborough County Board of County Commissioners in an amount sufficient to allow continuation of its performance in accordance with the terms and conditions of any contract entered into as a result of this request for each and every fiscal year following the fiscal year in which this contract is executed and entered into and for which the contract shall remain in effect.  The Hillsborough County Sheriff's Office shall, upon receipt of notice that sufficient funds are not available to continue its full and faithful performance under the contract, provide prompt written notice of such event and effective thirty (30) calendar days after the giving of such notice, or upon the expiration of the period of time for which funds were appropriated, whichever occurs first, be thereafter released of all further obligations in any way related to such contract.
27. DEFAULT


The contract may be cancelled or annulled by the Hillsborough County Sheriff's comptroller in whole or in part by written notice of default to the awardee upon non-performance or violation of contract terms.  An award may be made to the next best responsive & responsible proposer, or articles specified may be purchased on the open market similar to those so terminated.  Failure of the contractor to deliver materials or services within the time stipulated in this specification, unless extended in writing by the Fiscal Director, shall constitute contract default.  Vendors who default on contracts may be removed from the vendor mailing lists for future contracts at the discretion of the Fiscal Director.

28. CANCELLATION

When deemed to be in the best interest of the Hillsborough County Sheriff's Office, any contract(s) resulting from this specification may be canceled by the following means:

a. Ten (10) calendar days written notice with cause, or;

b. Thirty (30) calendar days written notice without cause.

If it becomes necessary to terminate the agreement/contract without cause, all services and/or materials provided through the date of receipt of written notice of cancellation may be invoiced to the Hillsborough County Sheriff's Office and will be considered for payment providing documentation of said expenses are forwarded with the request for payment.

29. NEXT BEST PROPOSER
In the event of a default by the awarded vendor, the Hillsborough County Sheriff's Office reserves the right to utilize the next best proposer as the new awardee.  In the event of this occurrence, the next best proposer shall be required to provide the proposal items at the prices as contained on their proposal for this specification for the remainder on the award period.

30. INVOICING AND PAYMENTS
Vendors may invoice the Hillsborough County Sheriff's Office (in duplicate) for service(s) as completed. It is a requirement of the Sheriff's Office to have the Engineer review and approve all invoices prior to the Sheriff's Office paying invoices. The contractor will submit application for payment documents to the Engineer prior to the Sheriff’s Office. All invoices submitted to the Sheriff's Office will have a copy of the application attached indicating the Engineer’s approval.
The invoice shall show:  Location of service; Service performed; Percentage of completion; Period of time service performed.  Always show purchase order number on invoices.
Timely payment of invoices is incumbent upon the Hillsborough County Sheriff's Office and in no case shall payment exceed forty-five (45) calendar days from date of receipt of a properly approved invoice.
Applications for payment should be approved by Engineer: 
JBM & R Engineering, Inc.






Mr. Ralph E. Remmert, P.E.
 11001 Fern Drive, Riverview FL 33569
Invoices should be addressed to: 
Hillsborough County Sheriff’s Office 

Accounts Payable 






P.O. Box 3371 






Tampa, FL 33601

All progress payments will be subject to a ten (10%) retainer. Approval for payment of the final invoice and release of the retainer shall be subsequent to the final Project inspection & acceptance by the Engineer, Project Manager & Site Superintendent. The retained amount should not be included on the final invoice but should be requested separately. 
All applications for partial payment shall be accompanied with schedule of values and indicate amount of work completed as of the application date.

Application for payment should be accompanied by Waivers of Lien from the contractor, all sub-contractors, any and all suppliers of equipment and materials.  Payments may not be considered without these documents.  A sample form is available upon request.
31. EXCEPTIONS TO PROPOSAL
All proposal submittals must clearly state with specific detail all deviations to the requirements imposed upon the Vendor by the General Terms and Provisions (Part A), the Special Provisions (Part B) and the Technical Specifications (Part C).  Such deviations should be stated upon the Proposal Response (Part D) or appended thereto.  Vendors are hereby advised that the Hillsborough County Sheriff will only consider proposals that meet the specifications and other requirements imposed upon them by this proposal package.  In instances, where an exception is stated upon the Proposal Response (Part D), said proposal will be subject to rejection by the Hillsborough County Sheriff in recognition of the fact that said proposal does not meet the exact requirements imposed upon the Vendor by the General Terms and Provisions (Part A), the Special Provisions (Part B) and the Technical Specifications, (Part C).

PART C - TECHNICAL SPECIFICATIONS






RFP 33-10
SECTION 00700 - GENERAL CONDITIONS OF THE CONSTRUCTION AGREEMENT 

1.0
IN GENERAL
A.
The Work of the contract shall consist of all construction materials, labor, equipment and services required by the Drawings, Specifications and other Contract Documents, or as reasonably inferable from any or all of the Construction Documents.  The Work shall be for the whole or part of the project as described in the Construction Agreement.

B.
All materials and workmanship shall be equal to the highest standard and shall be to the satisfaction of the Owner.  They shall also be in accordance with current standards of the American Society of Mechanical Engineers, American Society of Testing Materials, and The National Board of Fire Underwriters that apply.

C.
Substitution of items will not be permitted unless specifically approved by the Owner.  

D.
Specifications and requirements listed in each “Section” may also have related paragraphs covering additional requirements for each “Section”. Proposers should reference other related paragraphs throughout the proposal document.

2.0
PROPOSERS RESPONSIBILITIES
A.
Vendors shall submit four (4) bid documents, one (1) original and three (3) photo copies of the original. Proposers shall provide all the required manufacturer's literature and information pertinent to the proposal document, in quadruplicate, with their proposal response, at the Proposal Opening time and date.

B.
Vendors may contact the Site Superintendant David Gray at (813) 247-0769, to view the job site.  A walk-thru is scheduled during the Pre-Proposal Conference date.  Any questions pertaining to this document shall be submitted by E-mail to Janice Wilder, Sr. Procurement Analyst, jwildser@hcso.tanpa.fl.us, 
3.0
OWNER
A.
The Owner shall furnish the Contractor with a survey of the project site if required.

B.
The Owner shall obtain and pay for the necessary approvals, easements and/or variances required for the construction of the project.

C.
If the Contractor fails to complete the work, or part of the work, of the Agreement in accordance with the Construction Documents and fails to correct such discrepancies, the Owner may, by written order, stop work on all or part of the project until the cause has been corrected.
4.0
CONTRACTOR
A.
The Contractor shall be solely responsible for the work described in the construction agreement.  He shall have complete control over construction methods, techniques and procedures and shall supervise such work with his best skill and attention.

B.
The Contractor shall pay for all labor, equipment, materials and services required to complete the work as described in the Construction Agreement to include but not limited, building permits, notice of commencements, underground piping permits, well permit, electrical, mechanical, plumbing, and other governmental fees, licenses and inspections necessary for the proper completion of the work. The contractor will be responsible for any re-inspection costs, or fines imposed by, Local, State, or Federal agencies. 
C.
All Contractors and Subcontractors shall be bondable, licensed contractors and will coordinate their work with that of other contractors so that all work will be in harmony with the other contractors on the project.

D.
The Contractor shall coordinate all the work and the work of the suppliers and subcontractors other works with Sheriff’s Site Superintendant, to maintain the required construction sequence and to ensure timely completion of work stages. The contractor must be present on site to receive any or all delivery of their equipment and materials to complete the work. 
E.
The Contractor shall be on site during all scheduled permit inspections. 
F.
The Contractor warrants to the Owner that all materials and equipment required to complete the work on the project will be of good quality and new, unless otherwise specified

G.
The Contractor shall take care in working near existing areas to protect them from damage.  The Contractor shall be responsible for any damage to existing areas and will repair such damage, at his expense, to the Owner's satisfaction.

H.
The Contractor shall keep the project site and surrounding area free from waste materials and rubbish which results from his work on the project.  Removal, hauling and disposal of rubbish and waste materials shall be the responsibility of the Contractor or as stipulated in the Specifications contained in the Construction Site Drawings.
I.
The Contractor shall be held responsible for all damages resulting from his, or his subcontractors, errors, omissions or negligence in the performance of the Work of the Construction Agreement.

J.
The Contractor shall hold harmless the Owner from and against all claims, damages, losses, expenses, legal fees or other costs resulting from the Contractor's performance of the Work of the Construction Agreement.

K.
The Contractor shall provide the Engineer and Project Manager access to the work site.

L. The Contractor shall schedule and perform the work in such a manner as to result in the least 
           possible disruption to the normal operations of on-site Sheriff's activities. The Contractor and Sub-Contractor shall coordinate his work activities with the Project Manager to maintain the required construction sequence, and schedule.
M.
The Contractor or Sub-Contractors will not have any form of contact with the inmate trustees working at the training facility. Trustees are identified by wearing blue and orange uniforms. Any incidental contact with the inmate trustees will be reported to the Project Manager.

N.
The Contractor shall insure the work is executed in conformity with the Drawings, and these Specifications, and the best acceptable standard practices. The Contractor shall use only competent, skilled workmen in all phases of construction.
5.0
SUBMITTALS, PRE-QUALIFICATIONS AND RESPONSIBILITIES OF CONTRACTOR
A.
Within fifteen (15) calendar days after the Notice of Award, the Contractor shall submit to the Engineer, for review and acceptance, a progress schedule covering the activities of work to include all materials, equipment etc. used during the course of the project.  The schedule shall also include, start and completion dates of the various stages of the Work, a schedule of submittals, and a schedule of values of the Work.  The list shall include Subcontractors, and all other such persons and organizations whom the Contractor intends to utilize in performing portions of the Work.

B.
Within fifteen (15) calendar days after the execution of the Agreement with the Sheriff, the contractor shall submit to the Engineer, for review and acceptance, a preliminary progress schedule covering the activities of work during the first thirty (30) days of the contract.  The schedule shall also include, start and completion dates of the various stages of the Work, a preliminary schedule of submittals, and a preliminary schedule of values of the Work.  The preliminary schedules will be superseded by final schedules as called for in the Specifications.

C.
The Contractor shall also submit within fifteen (15) calendar days after Award, a preliminary schedule of values (lump sum price breakdown) for all of the work which will include quantities and prices of items aggregating the contract price and will subdivide the work into component parts in sufficient details to serve as the basis for progress payments during construction.  Such

prices shall include an appropriate amount of overhead and profit applicable to each item of work which will be confirmed in writing by the contractor at the time of submittal.

D.
Within fifteen (15) calendar days after Notice of Award, but not later than the Pre-Construction Meeting, the contractor shall submit the following:

a.
Shop Drawing Submittals
b
Preliminary Schedule of Value

c.
Bar Chart Schedule

E.
Contractor shall prepare and submit all documentation that is required of the owner by the different governmental agencies. One (1) copy of each document will be given to the owner. Copies will be provided to the owner as the requirements occur.

F.
Contractor to provide signed and sealed drawings (of the completed project) by Professional Engineer. Reference Part B. 19. I, for additional requirements.
G.
Wherein the Contract Documents call for shop drawings or other submittal to be submitted to Engineer, Contractor shall submit all shop drawings and other submittals for review.

H.
A “Final List” of Subcontractor's and Suppliers of materials, names, addresses and phone numbers. Contractor shall notify the Engineer when changes are made to the Subcontractor’s and material suppliers list, as they occur.

I.
Vendors shall provide the following information with their Proposal package:


1.
Provide proof of either current State of Florida Contractor Certification and/or current Hillsborough County Contractor Licenses with bid proposal or within 48 hours of notification by the Sheriff's Office that such has not been provided.

2.
Evidence that the Bidder has at least five (5) years of successful experience in building construction, similar to that required for this project.

3.
A preliminary list of all Subcontractors and all other such persons and organizations whom the Contractor intends to utilize in performing portions of the work.

4.
Manufacturer's literature for primary products intended by the Proposer to be used for the job.

J.
Within fifteen (15) calendar days after the Notice to Proceed date, the Contractor shall submit to the Engineer, for review and acceptance, a final progress schedule covering the activities of work during the first thirty (30) calendar days of the Contract.  The schedule shall also include, start and completion dates for the various stages of the work, a final schedule of submittals, and a final schedule of values of the work.  

K.
The Contractor shall prosecute work diligently, and shall complete the entire work ready for use not later than one hundred thirty (130) calendar days from the date of the Notice to Proceed.  The time stated for completion shall include final cleanup of premises.  Failure to complete the work in the time stated shall result in an assessment of liquidated damages as indicated in Part B - Paragraph 12.  Deduction to be made from Contractor's final pay.

L.
The Sheriff's Office Project Manager for this job is Mr. Al Cordova, (813) 247-8182. The Site Superintendent is Mr. David Gray, (813) 247-0769. The Project Engineer is Mr. Ralph E. Remmert from JBM&R Engineering, Inc., (813) 741-2109.  All work accomplished for this project will be reviewed and approved by the Project Engineer, Project Manager, and Site Superintendent, or designated personnel.  All work will be coordinated with the Site Superintendent.

M.
The owner will occupy the site and the existing building during the entire work. Normal operation hours of the Facility by Sheriff's Office employees are from 6:30 am to 4:30 pm weekdays.  Contractor may be permitted to work outside of these operating hours (including weekends) provided he coordinates in advance with Sheriffs Office Project Manager. If the contractor desires to work outside of normal operational hours (including weekends) the contractor shall not be entitled to additional monetary compensation or time. 
N. 
If the contractor desires to work outside of the above mentioned normal operating hours (including weekends), contractor has to notify Site Superintendent seventy two (72) hours prior to their intent to work overtime. Failure to notify the Site Superintendent will result in contractor paying HCSO employees their overtime salary. A copy of HCSO employee overtime wages will be provided to the contractor and will be deducted from the final payment. 
7.0
TEMPORARY UTILITIES
A.
The contractor may use the existing on-site utilities (electrical, water and sanitary utilities) for construction work. If there are no utilities available in the locations needed, the contractor will provide the utilities at their expense. The Contractor will coordinate with the Site Superintendent for the use of existing utilities. 

B.
The contractor is responsible to return all the utilities to their original state.

8.0
CHANGES
A.
Changes, modifications, additions and/or deletions to the work under this agreement will only be made by written order signed by the Owner and the Contractor.  Any such changes will not invalidate this Agreement.  The time for project completion and the project cost will be adjusted accordingly.

9.0
TIME
A.
If at any time the Contractor is delayed in performing the work under this agreement by Owner‑requested changes, labor disputes, fire or other circumstances over which the Contractor has no control, the contract time shall be extended by the same amount of time as was caused by the delay.

10.0
PAYMENTS
A.
Payments will be made by the Owner to the Contractor in accordance with the payment schedule stipulated in the Agreement.

B.
Payments may be withheld because of any of the following conditions:

1.
Defective work not corrected.

2.
Failure of the Contractor to make payments to subcontractors or for materials, labor, equipment or services.

3.
Continued failure to perform the work in accordance with the terms and conditions set fort in this Agreement.

4.
Legal or other claims by third parties relating to the work performed under the Agreement.

C.
Final payment shall become due when the Work of the Agreement is completed in accordance with the Construction Documents.

D.
Refer to Sheriff's Office Standard language for "Invoicing and Payments", in Part B. 27.

11.0
INSURANCE
Refer to Sheriff's Office standard language for "Certificate of Insurance", Part B. 16.

12.0
CORRECTION OF DEFICIENCIES
A.
The Contractor shall promptly correct any deficiencies in the work, any work not in accordance with the construction documents and/or any work rejected by the Owner.

B.
The Contractor and or Subcontractors shall provide guarantees of workmanship for at least one (1) year from the time of completion of their work under the agreement.

13.0
ENVIRONMENTAL CONTROLS
The cost of all environmental controls shall be at the contractor’s expense.

A.
During the progress of the work, contractor shall keep the site of the work and other areas used by contractor in a neat and clean condition and free from any accumulation of trash and debris and other materials resulting from demolition operation.  Contractor shall dispose of all trash and debris and waste materials of any nature occurring at the work site and establish regular intervals of collection and disposal of such materials and waste.  Contractor shall also keep haul and parking lot roads free from dirt, rubbish, and unnecessary obstructions resulting from contractor’s operations.  Equipment and material storage shall be confined to areas approved by the Project Manager.  Disposal of all trash, debris and surplus materials shall be off the site of construction at the contractor‘s expense, all in accordance with local codes and ordinances governing locations and methods of disposal, in conformance with all applicable safety laws, and to the particular requirements of Subpart H. Section 1926.252 of the OSHA Standards for Construction.

B.
Chemicals:  If chemicals are used during project construction or furnished for project operation, whether defoliant, soil sterilant, herbicide, pesticide, disinfectant, polymer, reactant or of other classification, they shall be as approved by the U.S. Environmental Protection Agency or the U.S. Department of Agriculture.  Use of all such chemicals and disposal of residues shall be in strict accordance with the printed instructions of the manufacturer.

14.0
MOBILIZATION
A.
Definition and Scope
1.
Mobilization shall include the obtaining of all permits, insurance, and bonds; moving onto the site of all plant and equipment; furnishing and erecting plants, temporary buildings, and other construction facilities; all as required for the proper performance and completion of the work.  Mobilization shall include, but not be limited to, the following principal items:

2.
Move onto the site all contractors’ plant and equipment required for first month operations.

3.
Submit all required insurance certificates and bonds.

4.
Obtain and post all required documents and permits.
5.
Post all OSHA, EPA, Department of Labor, and all other required notices.

6.
Provide on-site potable water facilities as required.

7.
Have contractor’s superintendent at the job site full time.

8.
Submit a detailed construction schedule acceptable to the Sheriff as specified.

9.
Submit a finalized schedule of values of the WORK in the Sheriff’s approved format.

          10.
Submit a finalized schedule of submittals.

15.0
CLOSEOUT
A.
The contractor shall comply with the Closeout requirements of the Contract Documents and Specifications.

B.
Completion Procedures:

1.
When the contractor believes Substantial Completion has been achieved, the contractor shall request, in writing, to the Engineer, that Substantial Completion be recognized as having been achieved and request that the Sheriff issue a Certificate of Substantial Completion.

C.
Prior to making such a request, the contractor must have:

1. 
Completed all work necessary for the safe, proper and complete use of the facility.

2.
Prepared a contractor generated punch list for submission with the request for issuance of a Certificate of Substantial Completion.

D.
Upon receipt of the request from the contractor, the Engineer shall review the request, the WORK and the above requirements to determine whether the contractor has achieved Substantial Completion.  If this review fails to support Substantial Completion, the Engineer shall so notify the contractor in writing citing the reasons for rejection.  If the Engineer determines the contractor has reached Substantial Completion, the following procedures will be followed:

1.
The Project Engineer, Project Manager, and Site Superintendent will review the work and the Contractor’s punch list to assure all deficiencies are noted on a final punch list.

2.
The Project Engineer will schedule and conduct a pre-final walk-through of the facility with representatives of the Sheriff Office, the contractor and others, for the purpose of formally reviewing the WORK, the final Punch List and the readiness of the Project for use.  A copy of the final Punch List will be provided to all participants and any additional items noted during the walk-through will be added to the list.

3.
Final Completion will be deemed to have occurred when all Work is completed including the following:

a.
Final inspection will be accomplished by the Project Manager or designated representatives.  It will be determined at that time if all conditions of the service have been met.  The Awardee, at that time, will have policed the surrounding building and grounds to insure a clean condition exists.

b.
Final acceptance will be given after all inspections are satisfied and when all Work required under the Contract Documents have been satisfactorily completed, including but not limited to:

1.
All final Punch List items have been corrected, signed off by the Contractor and the Project Manager’s representative, and demonstrated to the Sheriff during a final walk through.

2.
All updates to the Record Documents have been made and accepted by the Engineer and the Project Manager.

3.
Demobilization and site clean up are complete.

4.
The Engineer and Project Manager have issued a Certificate of Final Completion.
5.
Executed release of lien by the General Contractor with executed supporting documents has been received.

6.
Release of lien by all Sub-contractors (to include Notice to Owner) has been received.

7.
Executed Consent of Surety for Final Payment has been received.

8.
List of all Sub-Contractors, addresses, telephone numbers and name of person responsible for the work has been received.

9. Contractor to provide Certificate of Occupancy and/or Certificate of Completion on the project, including buildings, structures, and site work where applicable.
10. Copy of Building Permit and Well Permit.
11. Copy of the well development and yielding report.

12. Well completion report, LEG-R.005.01 (4/09).
13. Statement of Compliance to Fire Marshall’s Office.

14. As-Built drawings for the fire suppression system completed in Phase 2. 

E.
Warranty/Guarantee periods will commence at the issuance of the Certificate of Completion.

16.0
LIQUIDATED DAMAGES
A.
Liquidated damages for each calendar day that each milestone date is not met are as follows:

  


Calendar Days From Notice to


Amount of

Proceed to completion of the project 
            Liquidated

Milestone


Corresponding Milestone


Damages
Final Completion


130




 $250.00

Liquidated damages shall be assessed on each milestone separately until that milestone is completed, up to a maximum of $250.00 per day.
17.0
PRODUCTS DELIVERY, STORAGE, HANDLING AND STOCK PILING OF MATERIALS & ON-SITE STORAGE
A.
Contractor shall deliver, store and handle products in accordance with the manufacturer's recommendations, using means and methods that will prevent damage, deterioration and loss, including theft.  Contractor shall submit to the Project Manager copies of all manufacturers' written recommendations regarding the same.  Delivery schedules shall be controlled to minimize long-term storage at the site and to prevent overcrowding of construction spaces.  In particular, contractor shall provide delivery/ installation coordination to ensure minimum holding time for items that are flammable, hazardous, easily damaged, or sensitive to deterioration, theft and sources of loss.

B.
Minimum storage will be allowed on-site.  Contractor shall coordinate with and request approval from the Project Manager prior to transporting and delivery of materials. Contractor shall be on site to receive any or all of their equipment and materials. 
C.
Staging area for the WORK will be at the Jobsite, at 14063 County Road 39, Lithia, Fl. 33547-2052. The contractor shall take all precautions to protect existing building, pavements, landscaping, utilities and equipment during construction. Any damage sustained to the facilities and grounds shall be repaired at contractor’s expense. 

18.0
TIME OF INSPECTION AND TESTS
A.
Samples and tests specimens required under these Specifications shall be furnished and prepared for testing in ample time for the completion of the necessary tests and analyses before said articles or materials are to be used.  Performance of the required tests will be by an independent testing company approved by the Sheriff and all costs therefore will be borne by the contractor.  Whenever the contractor is ready to cover, or otherwise hide any work under this Contract, the Project Manager shall be notified not less than 24 hours in advance with a request for inspection.  No such work of covering shall begin before the 24 hours has elapsed.  Failure of the contractor to notify the Project Manager at least 24 hours in advance of any required inspections shall be reasonable cause for the Project Manager to order sufficient delay in the contractor's schedule to allow time for such inspection.  The costs of any remedial or corrective work required, and all costs of such delays, including its impact on other portions of the work, shall be borne by the contractor.
19.0
SAMPLING AND TESTING
A.
When not otherwise specified, all sampling and testing shall be in accordance with the methods prescribed in the current standards of the ASTM, as applicable to the class and nature of the article or materials considered.  However, the Project Manager reserves the right to use any generally accepted system of inspection which, in the opinion of the Project Manager will ensure the Project Manager that the quality of the workmanship is in full accord with the Contract Documents.

B.
The Sheriff reserves the right to waive tests or quality assurance measures, but waiver of any specific testing or other quality assurance measure, whether or not such waiver is accompanied by a guarantee of substantial performance as a relief from the specified testing or other quality assurance requirements as originally specified, and whether or not such guarantee is accompanied by performance bond to assure execution of any necessary corrective or remedial work, shall not be construed as a waiver of any technical or qualitative requirements of the Contract Documents.

C.
Notwithstanding the existence of such waiver, the Sheriff shall reserve the right to make independent investigations and tests as specified in the following paragraph and failure of any portion of the work to meet any of the qualitative requirements of the Contract Documents, shall be reasonable cause for the Sheriff to require the removal or correction and reconstruction of any such work.

D.
In addition to any other inspection or quality assurance provisions that may be specified, the Sheriff shall have the right to independently select, test, and analyze, at the expense of the Sheriff, additional test specimens of tests and analyses shall be considered to determine compliance with the applicable specifications for the materials so tested or analyzed provided that wherever any portion of the work is discovered, as a result of such independent testing or investigation by the Project Manager, which fails to meet the requirements of the Contract Documents, all costs of such independent inspection and investigation and all costs of removal, correction, reconstruction, or repair of any such work shall be borne by the contractor.

E. 
The Contractor shall submit copies of all tests and analysis to the Engineer and Owner.

20.0
RIGHT OF REJECTION
A.
The Project Manager or designated representative, acting for the Sheriff, shall have the right at all times and places to reject any articles or materials to be furnished hereunder which, in any respect, fail to meet the requirements of the Contract Documents regardless of whether the defects in such articles or materials are detected at the point of manufacture or after completion of the WORK at the site.  If the Project Manager or designated representative, through an oversight or otherwise, has accepted materials or WORK which are defective or in any way contrary to the Contract Documents, such materials, no matter in what stage or condition of manufacture, deliverance, or erection, may be rejected.

B.
Contractor shall promptly remove or replace rejected articles or materials from the site of the WORK after notifications of rejection.

C.
All costs of removal and replacement of rejected articles of materials, as specified herein, shall be borne by the contractor.
21.0
PROTECTION OF EXISTING UTILITIES
A.
Contractor shall protect all existing utilities and improvements not designated for removal and restore damaged or temporarily relocated utilities and improvements to a condition equal to or better than they were prior to such damage or temporary relocation, all in accordance with requirements specified herein, and in accordance with the requirements of the Contract Documents.
B.
Contractor shall protect all utilities and other improvements which may be impaired during construction operations.  It shall be contractor’s responsibility to ascertain the actual location of all existing utilities and other improvements indicated on the drawings that will be encountered during construction, and to see that such utilities or other improvements are adequately protected from damage due to such operations.

Contractor shall take all possible precautions for the protection of unforeseen utility lines for uninterrupted service and such special protection as may be required by the Project Manager.

END OF SECTION – 00700

SECTION 01010 - SCOPE OF THE WORK
PART 1 - GENERAL

1.1
SUMMARY

A. The Contractor shall furnish all necessary labor, materials, tools, equipment, supervision and


 incidentals necessary to perform all work as described herein.  The scope of contractor’s work 
shall include, but not limited to the following:
1. All permitting and installation of a non-potable/irrigation well, fire storage tank, underground fire piping, bollards, electrical, and site work.
2. The Hillsborough County Sheriff’s Office Training Facility is located on a 167.26-acre piece of 
property west of CR 39 in Lithia, Florida, southeast Hillsborough County.  The current facility contains several amenities used by the Sheriff’s Officers for training purposes, including exercise areas, a shooting range, class rooms, a large paved driving and skid pad.
3.
The site was previously mined which can indicate variable soil types. According to Hillsborough County Soil Survey (USDA-NRCS) the site exists in the Arents soil group. Commonly the high water table, available water capacity, and permeability are variable in these soil types.  Geotechnical Analysis on the site indicated a seasonal high water mark (SHWM) between 25 and 32 inches below land surface, but temporary pounding or perched conditions may occur in some areas due to presence of subsurface lower permeability silty sediments. See attached boring report samples for the fire storage tank conducted by Imperial Testing Laboratories.
Refer to Construction Drawings; Fire Suppression Tank & Well F-1 through F-4, Electrical     Drawing E006, and location of the boring sample taken for the construction of the fire storage tank.
B. Fire Storage Tank/ Fire Piping 
The contractor shall obtain all documents and drawings necessary to pull permits from the Hillsborough County Building Department. The permit for the fire suppression system has been issued by the Fire Marshall’s Office in phase 1 (AS05994), and will be used during Phase 2. The 10” fire line going to the East side of the fire storage tank has been installed, pressure tested, stubbed up from the ground, and waiting for connection to the fire storage tank. The 45” L.F. of 3” water line on the West side of the fire storage tank, as shown on drawings F-3, is buried underground, pressure tested, and waiting for connection to fire storage tank. The existing 10” fire line and 3” water line will need to be installed to the fire storage tank. Any adjustments, material, and/or modifications to the existing 10” fire line, and 3”water line piping, necessary to connect the two lines to the fire storage tank will be at the Contractors expense. Drawings F-2 through F-4 show details of the new fire storage tank, well, fire lines, valves, valve boxes, one new dry hydrant, and relocation of one dry hydrant. This new fire lines installed will be pressure tested at 130 psi for 2 hours.  As noted on F-2, the contractor will install the top of fire line pipes three (3) feet below proposed grades. The fire line piping will be guided through existing trees, and root prune where necessary. See pruning notes on drawing F-2. Once system is 100% operational, the contractor will flush all fire connections/dry hydrants connected to the system. After the contractor has submitted the Statement of Completion to the Hillsborough County Fire Marshall’s Office, contractor will contact the Fire Marshall’s Office for final inspection. Contractor will insure the elevations of the underground fire line piping are recorded on a set of as-built drawings, and given to the Project Engineer as part of the close out documents.  
1. Tank Foundation For Steel Bottom Tank 

The site work on F-3 shows a finish grade elevation of 127.5, and the concrete foundation at 128. The grade elevation will extend out ten (10) feet from the exterior wall radius of the fire storage tank. As stated on F-3, the 3” sand or gravel cushion surrounding the interior of the fire storage tank will have a compaction of 98% modified proctor. Compaction soil will have a 98% modified proctor. The contractor will be responsible for and additional fill in order to get a 98% modified proctor. The proposed tank area shall be cleared of all vegetation. The clearing shall be extended ten (10) feet outside the proposed foundation perimeter and is expected to extend 8-10 inches below land surface. Contractor shall proof-roll the entire area.  
Compact the natural soils and five (5) feet outside the tank area to three (3) feet below grade level. The tank area will be compacted with a vibratory compactor with at least 10,000 pounds of exerted energy. The entire tank area and five (5) feet outside the area will be compacted to 98% modified proctor. Compaction will be verified through field densities performed to two (2) feet below grade level. Al field densities will be verified by the Site Superintendent.
The recommended footer details shown on F-3 will have a depth of 36” and a width of 36”. The footer dimensions should be maintained even if the bearing capacity is attained with a smaller dimension. The bottom of the exposed footer area should be watered and compacted until the soil two (2) feet below the bottom of the strip footer elevation is compacted to 98% modified proctor. Compaction testing shall be performed, and verified by Site Superintendant, every 50 lineal feet to assure soil consolidation.

Review the details on the attached boring test samples. The standard penetration test data for the fire storage tank is SPT-8. All compaction tests results during the project will be reviewed and approved by the project Engineer.
· The foundation shall be installed per AWWA D 103 latest revision Section 11.4.

· The foundation shall be level with the differential not exceeding +/- 1/8” inch in any 30 feet circumference under the shell.
· The levelness on the circumference shall not vary more the +/- 1/4" inch from an established plan.
· Concrete used for foundation shall not be less than 3000 PSI strength.
· The steel bottom shall be crowned up at the center 1” inch per 10 feet with minimum of 3” inches sand cushion.

· A non-extruding and resilient bituminous type filler meeting the requirements of ASTMD 1751, shall be placed between the tank floor and concrete ring wall to act as a cushion.
· A plastic encapsulated nut shall be used to cover the bolt threads exposed on the inside of the floor

· See Tank Details on Sheets F-3, and F-4.

2. Steel Tank 

· Epoxy coated, bolted steel tank with an approximate diameter of 21’-5 1/2".

Minimum capacity of 30,000 gallons with one foot of free board, or 32, 500 gallons full capacity.
· The tank design will follow 3.1 NFPA22 Standard for Water Tanks for Private Fire                                        Protection, latest edition, and 3.2 AWWA D103, Bolted Steel Tank Fabrication and Erection, latest edition.
· All material furnished by the tank manufacture, which are in contact with stored water, shall be certified to meet ANSI/NSF additives standard NO.61.

· The RTP (Rolled Tapered Panel) bolted tank design shall have lap joint connections on both vertical and horizontal shell seams.

· Tanks design shall meet AWWA D103 latest edition wind design, seismic design, and live roof load shall be 25 p.s.f.

· All metal plates, supports, members, and miscellaneous parts, except bolts, certain accessories, and appurtenances, shall be factory coated.

· Interior (Includes Underside of Steel Floor) shall thermally cured epoxy.
· Exterior shall be amine epoxy primer with baked acrylic finish coat or equal.

· Field Coating, except for touch-up will not be permitted.

 Suction Connection shall be ten inches (10) normal diameter with external 150# RFSO    
flanged nozzle & internal 90 degree elbow & vortex breaker.

· Inlet connection shall be three inches (3) nominal diameter PVC with external 150# RFSO flanged nozzle.

· Overflow piping shall be six inches (6) nominal diameter schedule 40 PVC. A 90 degree internal weir elbow with external down-comer pipe, and flap valve shall be provided for overflow.

· The yank shall come with an outside OSHA tank ladder. Will be furnished and equipped with a hinged lockable entry device.

· The roof tank hatch shall have a curbed, upward opening 24” inch square. The curb shall extend at least four inches above the tank. The hatch cover lip should be hinged and provisions made for locking. The hatch cover lip should extend for a distance of two inches (2) down on the outside of the curb.
· A manhole opening shall be a minimum of twenty four inches (24) in diameter. The access door (Shell Manhole) and the tank shell reinforcing shall comply with AWWA D103, section 5.1.

· A mushroom-screened vent shall be furnished with 3/8” minimum screen. Venting area to be at least 150% of area of largest fill or discharge pipe. The vent shall be so designed and constructed to prevent the entrance of birds or animals.

· A liquid level indicator with stainless steel float and target board shall be installed adjacent to the ladder per manufactured specifications.
· The tank shall provide a water level controller, Water Line Control Model WLC4500120VAC with Low Alarm. Water level control within 1/4" inch tolerance, and shall come with all material necessary to install the water level controller.
C. NON-POTABLE WELL & PUMP
Submersible Non-Potable Well will be four (4) inch with a design capacity of no less than 50 gallons per minute. The well pump shall be rated at 3 phase 460/480 Volts. The contractor will be responsible for obtaining all drawings necessary to pull the permit for construction from the Southwest Florida Water Management District. The Contractor will insure the well must meet all State and County regulations in force at the time of construction. The permit shall be available at the well site during construction.




1. The contractor will comply, but not limited to the Southwest Florida Water Management District Chapter 40D-3, regulation of wells.

2. The contractor shall have a current, valid water well contractor license from the State of  

       Florida.
3. Upon completion and as outlined in 40D-3.411 (1) (a) the contractor shall submit to the District the form entitled “Well Completion Report,” Form No. LEG-R.005.01 (4/09). In addition, the contractor shall provide a copy of the Completion Form to the Site Superintendant.
4. The contractor will be responsible for providing all material necessary to connect the 4” well line to the 3” gate valve shown on drawing F-3.
5. Contractor will be responsible for any well testing or treatment to well that may be required during construction.
6. The contractor should include in his costs, but not limited to the following:
· Permitting

· Well Casing

· Grouting

· Four inch thick slab, 6’ x 6’ x 4”, 2500 PSI fiber concrete slab around well casing, slightly sloped to shed water
· Install valve box with a 4” gate valve on water line outside of well casing slab.
· Well development and yield testing

· Electrical connections

· Chlorinating if required

· Abandonment (If adequate water cannot be obtained or when well cannot be completed to standards) 
· Abandonment of well will be completed as outlined in the rules of the Southwest Florida Water Management District Chapter 40D-3.531

· Any other requirements or conditions specified to Hillsborough County and DEP

· Backflow preventer if required

For informational purposes only: The HCSO training facility has a five (5) inch potable drinking well approximately 1,400 feet away from the proposed non-potable well. The well was installed in 2003 under permit #0204699-001-WC/3F:

· Depth Drilled -360’

· Drilling Method-Rotary

· Type of Grout-Cement

· Static Water Level -99’

· Pumping Water Level -110’

· Design Well Yield -75’

· Test Yield and Design Well Yield-Unknown

· Length (inside casing) -200’

· Diameter (inside casing) - 5”          
 
D. Electrical Specifications for the Well and Fire Storage Tank
The Fire Storage Tank requires a Water Controller WLC-4500. Disregard the circuit, and solenoid valve shown on electrical drawing E006 from the pump controller to a solenoid valve on the water fill line.  The 110 volts for the controller will be feed from the new sub-panel, four (4) circuit, NEMA 3R, MLO, 120/240 VAC Panel, 10KAIC as shown on electrical Drawing EOO6. The 3 phase 480 volts for the Well Motor will be feed from Siemens Panel H.P. with 3 pole, 15 Amp, 35KAIC breaker as shown on electrical drawing E006. The 15 amp breaker will require a mounting hardware kit for the Siemens Panel. Contractors are encouraged to look at the existing electrical panel. The contractor will be responsible for all material shown on electrical drawing E006 to include replacing light fixture with a Lithonia Fixture TDD100ML 120 M2 150 watt metal halide fixture, or equivalent.  After installation, the contractor will insure the motor is phased correctly, record the amp draw on each leg, and will pump water into the fire storage tank. Contractor shall make a site visit to determine that amount of electrical material needed to complete the job. The contractor will pay for and obtain all electrical permits/drawings prior to starting the electrical work.
1. All work shall be performed in accordance with the NEC 2008, The Hillsborough County Electrical Code, and any other applicable local ordinances.
2. It is the contractor’s responsibility to have verified existing job site conditions during the 
                bidding process to obtained the scope of electrical work needed to complete the project.
3. Contractor shall verify size and location of all existing equipment in the field prior to installation of electrical material.
4. Existing equipment that is damaged by the contractor during the construction process, shall be 
                             replaced at no additional cost to the owner.

5. The continuity of the equipment grounds, neutrals and hot legs shall not be interrupted by the work.

6. All wire is to be copper with THWN, and THHN insulation. Minimum size #12. Splices within

                            distribution & control pull boxes are not permitted.

7. All electrical equipment is shown diagrammatically. Exact locations are to be determined in the field to avoid interferences.
8. Provide ground conductors in all raceways.  

9. All interior conduits shall be “EMT” with steel compression type couplings. All exposed conduit  

                            (exterior) shall be heavy wall, ridged galvanized steel type.

10. Schedule 40 PVC or other direct burial non-metallic conduit shall rise above grade through slab or 
11. Into wall cavity with heavy wall hot dipped galvanized steel elbow and riser. Schedule 40 PVC non-metallic conduit shall not be used above ground unless otherwise specified. Where galvanized steel conduit is installed in direct contact with earth or concrete, it shall be PVC coated galvanized steel.
12. Provide red detectable warning tape 12” above all proposed under ground conduit routings. Tape shall be suitable for direct burial, 6 x 4 mils & detectable by metal detector when buried up to 2’-6’ deep.
            E.
Bollards



The contractor will include in the cost for protective bollards. All bollards will be schedule 40 steel,



6” diameter. Steel piping will be primed with a metal rust inhibitor, painted with a lead free Rust-                                         

Oleum professional high performance protective oil based traffic yellow paint, or equivalent. The 

bollards will be six feet in length, buried three feet with concrete. The center of pipes will be filled 

with concrete and capped.
· Install six bollards around the well casing. The bollards will be installed prior to the concrete 
slab, electrical, and water conduit. Locations of bollards will be determined by the Site  
Superintendent prior to installation.

· The relocated fire connection/dry hydrant will have four six inch diameter bollards. Location of
 bollards will be determined by Site Superintendent prior to installation.

· The new fire connection/dry hydrant will have four six inch diameter bollards. Location of 
bollards will be determined by Site Superintendent prior to installation.
            F.           Drawings and Specifications  
The Drawings and Specifications are intended to be coordinated. Anything shown on the Drawings but not mentioned in the Specifications, or vice-versa, or anything not expressly set forth in either,  but which is reasonably implied, shall furnish as though specifically shown and mentioned in both without any extra charge. Should anything be omitted from the Drawings, which is subject of the Contract between the Owner and Contractor, it shall be the duty of the Contractor to so notify the Owner before signing the Contract.
- END OF SECTION - 01010

SECTION 01028 - CHANGE ORDER PROCEDURE
PART 1 - GENERAL

1.1
SUMMARY

A.
Make such changes in the Work, in the Contract Sum, in the Contract Time of Completion, or any combination thereof, as described in the Change Orders signed by the Owner and the Contractor.

1.2
PROCESSING CHANGE ORDERS
A. Change orders will be numbered in sequence and dated. The change order will describe the changes, changes in the Contract Sum, changes in the Contract Time of Completion and will be signed by the Owner and the Contractor. Request for estimates for possible changes are not to be considered Change Orders or direction to proceed with the proposed changes.
B. Maximum Profitt & Overhead Allowances. The following allowances shall be added to the net extra cost of all changes. 

1. For the Contractor, 10% of the net extra cost of the work he performs with his own forces. 

2. For the Contractor, 5% of the net extra cost of the work performed by subcontractors. 

3. For the Subcontractor, 10% of the net extra cost of the work he performs 

4. For the Contractor, 1% of the net extra cost for additional cost of bond. No bond cost will be allowed by Subcontractors.

END OF SECTION – 01028

SECTION 01370 - SCHEDULE OF VALUES
PART 1 - GENERAL

1.1
SUMMARY
A.
Unless stipulated in the Construction Agreement, provide a detailed breakdown of the agreed Contract Sum showing values allocated to each of the various parts of the Work, as specified herein and in other provisions of the Contract Documents.

1.2
SUBMITTALS
A.
Prior to the first application for payment, submit a proposed schedule of values to the Owner.

1.3
QUALITY ASSURANCE
A. When so required by the Owner, provides copies of the subcontracts or other data acceptable to Owner substantiating the sums amounts.

END OF SECTION – 01370
SECTION 01500 - TEMPORARY FACILITIES AND CONTROLS
PART 1 - GENERAL

1.1
SUMMARY

A.
This Section describes construction facilities and temporary controls required for the Work.

B.
Permanent installation and hookup of the various utility lines are described in other Sections.

1.2
REQUIREMENTS

A.
Make arrangements, provide and pay for all construction facilities and temporary controls needed for the Work including, but not limited to:

1.
Enclosures such as tarpaulins, and barricades

2.
Temporary fencing of the construction site.

PART 2 - PRODUCTS

2.1
TEMPORARY FACILITIES

A.
Provide such temporary enclosures, barricades, and fencing as are required for the safe and proper completion of the Work.

PART 3 - EXECUTION

3.1
MAINTENANCE AND REMOVAL

A.
Maintain temporary facilities and controls as long as needed for safe and proper completion of the Work.

B.
Remove such temporary facilities and controls as rapidly as progress of the Work will permit, or as directed by the Owner.


- END OF SECTION - 01500

SECTION 01545 - CONTRACTOR'S USE OF THE PREMISES

PART 1 - GENERAL

1.1
SUMMARY

A.
This Section applies to all situations in which the Contractor or his representatives, including suppliers, subcontractors and employees, enter upon the Owner's property.

1.2
QUALITY ASSURANCE
A.
Promptly upon award of the Contract, notify all pertinent personnel regarding requirements of this Section.

1.3
TRANSPORTATION FACILITIES
A.
Truck and equipment access:

1.
To avoid traffic conflict with vehicles of the Owner and to avoid overloading of streets and driveways elsewhere on or near the Owner's property, limit the access of trucks and equipment to the route specified by the Owner.

2.
Provide adequate protection for curbs and sidewalks over which trucks and equipment pass to reach the job site.

B. Contractor's vehicles:

1.
Require Contractor's vehicles, vehicles belonging to employees of the Contractor and all other vehicles entering upon the Owner's property in performance of the Work of the Contract to use only the access route specified by the Owner.

2.
Do not permit such vehicles to park on any street or other area of the Owner's property       except in the parking area specified by the Owner.

C. Site Access:
1.
The Contractor shall, by his own inspection and careful examination, fully convince           himself as to the accessibility of the site for performing the work. The Contractor shall be responsible for maintaining the access roads during the duration of construction. Any modifications to the area outside the construction limits shall be submitted by the Contractor to the Project Manager for approval within seventy two (72) hours prior to making any modifications.

2.
All areas disturbed by the Contractor in construction temporary access roads and ramps shall be re-graded and restored to the pre-existing conditions, or as otherwise approved by the Project Manager.

1.4 PROTECTION OF EXISTING FACILITIES

A. Replacement of Existing Structures and Utilities

1.
The Contractor shall be responsible, at no additional cost, for timely repair or replacement of structures, equipment, pipelines, power lines, drains or any facilities and/or other on-going or completed construction item damaged by the Contractor and/or his subcontractor’s operation and/or personnel.



                         -END OF SECTION-01545
SECTION 01630 - PRODUCT OPTIONS AND SUBSTITUTIONS
PART 1 - GENERAL

1.1
SUMMARY

A.
This Section describes procedures for securing approval of proposed product substitutions.

1.2
PRODUCT OPTIONS

A.
The Contract is based on standards of quality established in the Contract Documents.

1.
In agreeing to the terms and conditions of the Contract, the Contractor has accepted the responsibility to verify that the specified products will be available and to place orders for all required materials in such a timely manner as is needed to meet his agreed construction schedule.

2.
The Owner has not agreed to the substitution of materials or methods called for in the Contract Documents, except as they may specifically otherwise state in writing.

B.
Where materials and methods are specified by naming one single manufacturer or model number, without stating that equal products will be considered, only the material and method named is approved for incorporation into the Work.

C.
Where materials and methods are specified by name or model number, followed by the words "or equal approved in advance by the Owner", materials and methods proposed by the Contractor to be used in lieu of the named materials and methods shall in all ways be equal or exceed the qualities of the named materials and methods.

D.
Where the phrase "or equal," or "or equal as approved by the Owner," occurs in the Contract Documents, do not assume that the materials, equipment or methods will be approved as equal unless the item has been specifically so approved for this Work by the Owner.

E.
The decision of the Owner shall be final.

1.3
DELAYS
A. Delays in construction arising because of the non-availability of a specified material or method will not be considered by the Owner as justifying an extension of the agreed Time of Completion.

· END OF SECTION – 01630
SECTION 01700 - CONTRACT CLOSEOUT
PART 1 - GENERAL

1.1
SUMMARY
A.
This Section describes an orderly and efficient transfer of the completed Work to the Owner.

1.2
QUALITY ASSURANCE
A.
Prior to requesting inspection by the Owner, use adequate means to assure that the Work is completed in accordance with the specified requirements and is ready for the requested inspection.

1.3
PROCEDURES


A.
Submit final Application for Payment or Invoice identifying total adjusted Contract Sum, previous payments and balance due.

B.
Final cleaning:

1.
Execute final cleaning prior to final inspection.

2.
Clean interior and exterior surfaces exposed to view.

3.
Clean debris from site.

4.
Remove waste and surplus materials, rubbish and construction facilities from the site.

1.4
SUBMITTALS

A.
Closeout submittals (two sets in three ring binders) include but are not limited to:

1.
Operation and maintenance data and manuals for equipment and other items when so directed by the Owner;

2.
Warranties and bonds;

B.
Evidence of compliance with requirements of governmental agencies having jurisdiction, including:

1.
Certificates of Inspection;

2.
Evidence of payment and release of liens from material suppliers and subcontractors;

3.
List of subcontractors including names, addresses, and telephone numbers where they can be reached for emergency service.

4.
Certificate of Occupancy/Certificate of Completion from the Hillsborough Building Department.
1.5
INSTRUCTIONS
A.
Instruct the Owner in proper operation and maintenance of systems, equipment and similar items which were provided as part of the Work.


- END OF SECTION - 0170
SECTION 01730 - OPERATION AND MAINTENANCE DATA
PART 1 - GENERAL

1.1
SUMMARY
A.
To provide a positive source of information regarding products incorporated into the Work, furnish and deliver to the Owner the data described in this Section and in the pertinent other Sections of these Specifications.

PART 2 - PRODUCTS

2.1
INSTRUCTION MANUALS

A.
Submit manufacturer's instruction/maintenance manuals for all materials and equipment installed in the Project to the Owner.

B.
If manufacturer's instruction/maintenance manuals are not available, supply a list of equipment showing model number, purchase date, name and address of manufacturer and name and address of installer.

PART 3 - EXECUTION

3.1
SUBMITTALS

A.
Submit two (2) sets in 3-ring binder of all required operating instructions, maintenance manuals and other equipment documentation to the Owner prior to Contract Closeout.


- END OF SECTION - 01730

PART D:  PROPOSAL RESPONSE 


                                                          RFP NO. 33-10 

The undersigned understands that this Proposal must be signed in ink and that the unsigned Proposal will be considered incomplete and subject to rejection by the Hillsborough County Sheriff's Office.

SUBJECT TO DEVIATIONS STATED BELOW, THE UNDERSIGNED, BY THE SIGNATURE EVIDENCED, REPRESENTS THAT THE PROPOSER ACCEPTS THE TERMS, CONDITIONS, MANDATES, AND OTHER PROVISIONS OF THE FOREGOING GENERAL TERMS AND CONDITIONS (PART A), THE SPECIAL PROVISIONS (PART B) AND TECHNICAL SPECIFICATIONS (PART C),  SAID DOCUMENTS BEING THE STRICT BASIS UPON WHICH THE SAID PROPOSER MAKES THIS PROPOSAL.


*  *  *  USE INK ONLY  *  *  *

ALL THE FOLLOWING INFORMATION MUST BE HEREUPON GIVEN FOR THIS

 PROPOSAL TO BE CONSIDERED BY THE HILLSBOROUGH

COUNTY SHERIFF'S OFFICE
EXCEPTIONS TO PROPOSAL:  NOTE - ANY REPRESENTATION (BELOW) OR EXCEPTION(S) MAY CAUSE THIS PROPOSAL TO BE REJECTED BY THE HILLSBOROUGH COUNTY SHERIFF'S OFFICE.  ALL PROPOSERS SHOULD CAREFULLY READ PARAGRAPH 31 OF THE SPECIAL PROVISIONS (PART B).

1. EXCEPTIONS: The following represents every deviation (itemized by number) to the foregoing General Terms and Provisions (Part A) and the Special Conditions (Part B) and Technical Specifications (Part C), upon which this Proposal is based, to wit:

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

2. PROPOSAL RESPONSE - COST
(35 EVALUTION POINTS) 



RFP No 33-10
Company Name: __________________________________________________________________________
The undersigned has carefully examined the proposal package and all conditions affecting the cost of the commodity/service required by the Hillsborough County Sheriff's Office.

The undersigned certifies that any exceptions to the proposal specifications are noted on the attached exceptions form.  All specifications not noted thereon are as requested.  The undersigned also understands that any exceptions presented after the award, may be cause for cancellation of award.

We hereby propose to furnish the commodity/services described herein in accordance with the proposal package, except as noted on attached exceptions form:

A. Total Cost of Construction Project
            


$_______________________________

($50.00 will be added to the Total as per Indemnification Agreement Part B-19) 
B. Proposed time for Completion 




Calendar Days ___________________
Falls under Evaluation Criteria B. Overall Planning & Approach
C. Year in which Company was established 
          

_______________________________
Evaluation Criteria C: Years in Business 15 Points
Have you included: 

Contractor Licensing, General Liability & Workers Comp Insurance Certificates (√ )____________
Original Proposal & three (3) copies, all required signatures & acknowledgements (√ )_________ 

Reviewed Evaluation Criteria 
3. PROJECT APPROACH  & PLANNING (25 Evaluation Points) 
A. SUB-CONTRACTORS LIST, TO INCLUDE ALL SUPPLIERS OF MATERIALS 


(Attach additional pages as required)

1.
Firm name

_______________________________________________

Mailing Address

_______________________________________________

Phone


_______________________________________________

Contact


_______________________________________________

2.
Firm name

_______________________________________________

Mailing Address

_______________________________________________

Phone


_______________________________________________

Contact


_______________________________________________

3.
Firm name

_______________________________________________

Mailing Address

_______________________________________________

Phone


_______________________________________________

Contact


_______________________________________________

4.
Firm name

_______________________________________________

Mailing Address

_______________________________________________

Phone


_______________________________________________

Contact


_______________________________________________

5.
Firm name

_______________________________________________

Mailing Address

_______________________________________________

Phone


_______________________________________________

Contact


_______________________________________________

6. 
Firm name

_______________________________________________

Mailing Address

_______________________________________________

Phone


_______________________________________________

Contact


_______________________________________________

B.
Describe your start-up approach to the construction process. Include a detailed list of: materials & supplies; the average number of personnel that will be assigned to the job; type of equipment that will be used on the job (owned or leased). You may attach additional pages as required to explain.
___________________________________________________________________________________
___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

C.
Attach here a company overview including current financial statement.

List below the names and qualifications of management personnel who will be assigned to this job. 

State their duties as they will relate to the job.  Attach resumes behind this form.

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

__________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

4.       REFERENCES  Use this form to provide a minimum list of three references for past performance on projects with a similar scope of work. Evaluation Criteria D. 
1.         Business Name

_____________________________________________
            Project Name or Description 
             _____________________________________________

             Contact
 Person
 & Ttile 

             _____________________________________________

Telephone 

_____________________________________________

Email Address

_____________________________________________

2.          Business Name

_____________________________________________

            Project Name or Description 
             _____________________________________________

            Contact
 Person
 & Ttile 

             _____________________________________________

Telephone 

_____________________________________________

Email Address

_____________________________________________

3.         Business Name

_____________________________________________

            Project Name or Description 
             _____________________________________________

            Contact
Person
& Ttile 

             _____________________________________________

Telephone 

_____________________________________________

Email Address

_____________________________________________

4.         Business Name

_____________________________________________

            Project Name or Description 
             _____________________________________________

            Contact
Person
& Ttile 

             _____________________________________________

Telephone 

_____________________________________________

Email Address

_____________________________________________

5.         Business Name

_____________________________________________

            Project Name or Description 
             _____________________________________________

            Contact
Person
& Ttile 

             _____________________________________________

Telephone 

_____________________________________________

Email Address

_____________________________________________

. PROPOSAL TITLE:  FIRE SUPPRESSION SYSTEM TANK, WELL & PUMP
                                 RFP NO. 33-10











    
   Check One:  

V
Name & Address









Proprietorship (   )
E











Partnership      (   )
N







     


                Corporation    (   )

D

O

R









REMIT TO ADDRESS IF DIFFERENT THAN ABOVE: 
_______________________________________________________________________________________________________

FEDERAL TAXPAYER IDENTIFICATION NUMBER: ________________________________________________________
TELEPHONE NUMBER: (______)_________________________________FAX NO. __________________________________________

CONTACT PERSON:________________________________________EMAIL ______________________________________

OUR COMPANY HAS BEEN IN BUSINESS UNDER ITS PRESENT NAME SINCE:________________________________
At this present time we understand all requirements and state that as a serious bidder we will comply with all the stipulations included in the proposal package.

The above named Proposer affirms and declares:

1.
That the Proposer is of lawful age and that no other person, firm or corporation has any interest in this proposal or in the contract proposed to be entered into;

2.
that this proposal is made without any understanding, agreement, or connection with any other person, firm or corporation making a proposal for the same purpose, and is in all respects fair and without collusion or fraud;

3.
That the Proposer is not in arrears to Hillsborough County or the Sheriff upon debt or contract and is not a defaulter, as surety or otherwise, upon any obligation to the Sheriff;

4.
that no officer or employee or person whose salary is payable in whole or in part from the County Treasury is, shall be or become interested, directly or indirectly, surety or otherwise in this proposal; in the performance of the contract; in the supplies, materials, equipment, and work or labor to which they relate; or in any portion of the profits thereof.

The undersigned agrees that this proposal shall remain open for an evaluation period of sixty (60) calendar days following the opening of proposals.










Respectfully submitted,






PLEASE  PRINT- 
By_________________________________________








Title________________________________________

 






Date________________________________________














Signature____________________________________

STATEMENT OF NO PROPOSAL
NOTE: If you do not intend to respond to this requirement, please return this form immediately to:


HILLSBOROUGH COUNTY SHERIFF


PURCHASING


P.O. BOX 3371


TAMPA, FL  33601

We, the undersigned, have declined to respond to RFP 33-10 for the following reasons:

_____ Specifications too "tight", i.e., geared toward one brand or manufacturer only (explain below).

_____ Insufficient time to respond to the Invitation for Proposal.

_____ We do not offer this product or an equivalent.

_____ Our Product schedule would not permit us to perform.

_____ Unable to meet specifications.

_____ Unable to meet Bond Requirements.

_____ Specifications unclear (explain below).

_____ Remove our company from your vendor list.

_____Other (specify below)

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

We understand that if the "no proposal" letter is not executed and returned, our name may be deleted from the list of qualified vendors for the Hillsborough County Sheriff's Office.

PLEASE PRINT
-
             COMPANY NAME________________________________

COMPANY OFFICER_____________________________

TELEPHONE NUMBER___________________________

DATE___________________________________________

SIGNATURE_____________________________________

REQUEST FOR PROPOSAL 33-10
FIRE SUPPRESSION TANK, WELL, SITE WORK CONSTRUCTION PROJECT

PROPOSAL EVALUATION 
Firm Name_________________________________________________________________
I.     EVALUATION CRITERIA 



MAXIMUM POINTS
  SCORE
A. Cost of goods & services




35

________
B. Overall Approach & Plan for Completion of Project 

25

________
C. Number of Years in Business
 



15

________

Management Experience
D. References of Past Performance 



15

________

E. Completeness of Proposal Package



10

________

    TOTAL SCORE
________
II.  GENERAL COMMENTS - Positive or Negative - in regard to criteria scoring: 
A. ________________________________________________________________________________
__________________________________________________________________________________________

B. ________________________________________________________________________________________

__________________________________________________________________________________
C. ________________________________________________________________________________________

__________________________________________________________________________________________

D. ________________________________________________________________________________________

__________________________________________________________________________________
E. ________________________________________________________________________________________

__________________________________________________________________________________________

III. Request to BUYER to CLARIFY the following points in the Proposal Response: 
__________________________________________________________________________________________

__________________________________________________________________________________________
__________________________________________________________________________________________
Evaluator’s Signature: ________________________________________________________________________

Below is an example of the information required on your Proposal Package. 

You may use this as a label if you wish. 

DAVID GEE, SHERIFF 

2008 E. 8TH AVE

TAMPA FL 33605 
ATTN: PURCHASING 
BID PAKCAGE SUBMITTAL

RFP/BID # 33-10
OPENING DATE/TIME:

March 14, 2011 3:00 pm
PAGE  

