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PROPOSAL TITLE: FRJ LIGHTNING DISSIPATION ARRAY SYSTEM 

PROPOSAL NUMBER:  RFP NO. 19-05

INSTRUCTIONS TO PROPOSERS

Included herein are General Terms and Provisions (Part A); the Special Provisions (Part B); the Technical Specifications (Part C); and the Bid Proposal (Part D), which together with all attachments, constitute the entire "Proposal Package".  Said proposal package must be the basis upon which all proposals are offered and the same (the entire proposal package) must be kept together and returned, intact, by the time and at the place herein specified.  The proposer must manually sign the General Terms and Provisions (Part A) and Proposal (Part D).  Any questions concerning this proposal package should be directed to the Buyer whose name appears above.

When awarded, the proposal package becomes a part of the "Contract Document".  The Proposer's signature on the proposal constitutes Proposer's agreement to the terms therein.  READ THE ENTIRE PROPOSAL CAREFULLY BEFORE SIGNING.

	NOTICE TO PROPOSERS

	WHEN SUBMITTING A SEALED PROPOSAL, ALL PROPOSALS SHOULD BE CLEARLY MARKED AS A PROPOSAL DOCUMENT.  THIS IDENTIFICATION SHOULD INCLUDE THE PROPOSAL NUMBER, PROPOSAL TITLE AND DATE DUE ON THE OUTSIDE OF THE ENVELOPE.


LETTER OF INTENT

REQUEST FOR PROPOSAL NO. 19-05

FRJ LIGHTNING DISSIPATION ARRAY SYSTEM 

The undersigned acknowledges the General Terms and Provisions of the Proposal and intends to respond to the Proposal for the Hillsborough County Sheriff's Office.  We understand that any changes, clarification and addenda to the Proposal will be promptly communicated to the individual authorized below to receive this information.

___________________________________________________________________________________________________________

NAME

___________________________________________________________________________________________________________

COMPANY NAME

___________________________________________________________________________________________________________

ADDRESS

___________________________________________________________________________________________________________

___________________________________________________________________________________________________________

___________________________________________________________________________________________________________

TELEPHONE NUMBER

___________________________________________________________________________________________________________

FAX NUMBER

_____________________________________________
 

_____________________________________________

_____________________________________________

_____________________________________________

_____________________________________________

**NOTE: THIS FORM SHOULD BE SENT IMMEDIATELY TO THE BUYER LISTED ON THE FRONT OF           THIS DOCUMENT AT FAX NUMBER (813) 247-0907.

HILLSBOROUGH COUNTY SHERIFF'S OFFICE

2008 E 8th Avenue

Tampa, FL  33605













May 4, 2005

VENDOR:
INSERT VENDOR 



   NAME HERE

SUBJECT:  Request for Proposal Number 19-05

PROPOSAL TITLE:  FRJ LIGHTNING DISSIPATION ARRAY SYSTEM 

OPENING DATE & TIME: May 25, 2005 @ 3:00 P.M.

PLACE:

Sheriff's Operation Center



2008 E 8th Avenue #125



Tampa, FL  33605



Proposals will be received until the time and date shown and will be read aloud immediately thereafter at the "Place" indicated above.



Pre-Proposal Conference:   
May 11, 2005  @ 10:00 A.M.







Falkenburg Road Jail Public Entrance







520 N. Falkenburg Road







Tampa, FL 33619









PART A - GENERAL TERMS AND PROVISIONS:

 1.
Proposals:  Must be contained in a SEALED envelope addressed to:  David Gee, Sheriff, 2008 E 8th Avenue #125, Tampa, Florida 33605.  To prevent inadvertent opening, the proposal must be marked as a PROPOSAL DOCUMENT (including the proposal number, proposal date and time of opening) on the outside of the envelope.

If our specifications, when included in our Request for Proposal, are not returned with your proposal, and no specific reference is made to them in your proposal, it will be assumed that all specifications will be met.  When material, sketches, cuts, descriptive literature, vendor's or manufacturer's specifications which accompany the bid contain information that can be construed or is intended to be a deviation from our specifications, such deviation must be specifically referenced in your proposal response.

 2.
The responsibility for getting the proposal to the Sheriff's Office on or before the stated time and date will be solely and strictly the responsibility of the proposer.  The Sheriff will in no way be responsible for delays caused by the United States Postal Service or a delay caused by any other occurrence, or any other method of delivery.  The proposer shall be responsible for reading very carefully and understanding completely the requirements in the specifications.  Proposals will not be accepted after the time specified for receipt. Such proposals shall be returned to the vendor unopened with the notation "This Proposal Was Received After the Time Designated For the Receipt and Opening of Proposals".

 3.
Time for Consideration:  Proposer warrants by virtue of proposing the prices quoted in his proposal will be good for an minimum evaluation period of sixty (60) calendar days from the date of proposal opening unless otherwise stated.  Proposers will not be allowed to withdraw or modify their proposals after the opening time and date.

4.
Prices:  All proposal submitted must show the net proposal price after any and all discounts allowable have been deducted.  The Proposer's attention is directed to the fact that the tax laws of the State of Florida, including but not limited to Chapter 212, Florida Statutes, as amended apply to this present proposal matter and that all applicable taxes and fees shall be deem to have been included in Bidder's proposal.  Price(s) bid is/are to be F.O.B. Destination. 

 5.
Proposal Errors:  When errors are found in the extension of proposal prices, the unit price will govern.  Proposals having erasures or corrections must be initialed in ink by the proposer.

 6.
Condition of Materials & Packaging:  Unless otherwise indicated, it is understood and agreed that any item offered or shipped on this proposal shall be NEW and in FIRST CLASS CONDITION, that all containers shall be new and suitable for storage or shipment and that prices include standard commercial packaging for the items shipped.

 7.
Claims:  The successful proposer will immediately replace missing or damaged items and will be responsible for making any and all claims against carriers.

 8.
When to Make Delivery:  Deliveries resulting from this proposal are to be made during the normal working hours of the Sheriff's Office.  It is the proposer's responsibility to obtain this information.

 9.
Manufacturer's Name:  Any manufacturers' names, trade names, brand names information and/or catalog numbers used herein are for purpose of description, reference, and establishing general quality levels.  Such references are not intended to be restrictive and products of any manufacturer may be offered if they are approved as equals.  The determination as to whether any alternate product or service is or is not equal shall be made by the Sheriff's Office and such determination shall be final and binding upon all proposers.

10.
Information and Descriptive Literature:  Proposer must furnish all information requested in the proposal.  If specified, each proposer must submit cuts, sketches, descriptive literature and/or complete specifications covering the products offered.  Reference to literature submitted with previous proposals will not satisfy this provision.  Proposals which do not comply with these requirements will be subject to rejection.

11.
Proposal Submittal Costs:  Submittal of a proposal is solely at the cost of the proposer and the Sheriff's Office in no way is liable or obligates itself for any cost accrued to the proposer in coming up with the Proposal Submittal.

12.
No Proposal:  If the receipt of this request for proposal is not acknowledged, Proposer's name may be removed from the proposal mailing list.

13.
Compliance with Occupational Safety and Health Act:  Proposer certifies that all material, equipment, etc., contained in his proposal meets all O.S.H.A. requirements.

14.
Public Entity Crimes:  Pursuant to Florida Statute 287.132 and 287.133, effective July 1, 1989, the Hillsborough County Sheriff, as a public entity, may not accept any bid or proposal from, award any contract to, or transact any business in excess of the threshold amount provided in Section 287.017, F.S., for Category Two (currently $25,000) with any person or affiliate on the convicted vendor list for a period of 36 months from the date that person or affiliate was placed on the convicted vendor list unless that person or affiliate has been removed from the list pursuant to Section 287.133 (3)(f), Florida Statute.
If you submit a bid or proposal in response to this request, you are certifying that Florida Statute 287.132 and 287.133 does not restrict your submission.
 15.
Acceptance and Rejection:  The Sheriff, Hillsborough County, Florida, reserves the right to reject any or all proposals, for cause, to waive irregularities, if any, in any proposal, and to accept the proposal or proposals which in the judgment of the Sheriff is in the best interest of Hillsborough County.

16.
Before submitting proposals, Proposer must carefully examine the site of the proposed work and make all necessary investigations to inform themselves thoroughly as to all difficulties involved in the completion of all work required pursuant to the mandates and requirements of this proposal package.  No pleas of ignorance of conditions or difficulties that may exist prior to the proposal opening time or of conditions or difficulties that may be encountered in the execution of the work pursuant to this package as result of failure to make necessary and reasonable examinations and investigations will be accepted as an excuse for any failure or omission on the part of the successful Proposer (Contractor) to fulfill, in every detail, all of the requirements of the Contract Documents, nor will they be accepted as a basis for any claims whatsoever for extra compensation or for any extension of time.

17.
Delivery Time/Liquidated Damages:  Proposers are hereby advised that if the Contract Documents so indicate, an amount determined for liquidated damages at the rate specified shall be assessed against the successful Proposer not complying with a        stated delivery time or performance time (or similarly stated information) as found in the Special Provisions, Part B, Paragraph 

18.
On-Line Documents: The Hillsborough County Sheriff’s Office is publishing documents on it’s web page for the convenience of vendors wanting to do business with the Sheriff and to save tax dollars.  This service is public record and the Sheriff is responsible only for documents as published.  Any modifications or alterations to the original document language may be cause for rejection of a proposal.

19.
Assignment of Contract:  Proposer may not make any assignment of the resulting contractual agreement between the parties, in whole or in part, without prior written authorization as may be given at the sole discretion of the Hillsborough County Sheriff's Office.






                               









DAVID GEE, SHERIFF
HILLSBOROUGH COUNTY, FLORIDA
     
      - SIGNATURE ON FILE -
By:_______________________________________________

   


J.H. Shillady
   


Comptroller
20.
General Terms and Provisions outlined above are acknowledged.  Our proposal is attached.









Date___________________













Signed_____________________________________________

                                      
    






Company Officer

                   

   
    



           _____________________________________________

                                      
    






Company Name

NOTE:
THIS MUST BE RETURNED WITH YOUR PROPOSAL AFTER COMPLETING PARAGRAPH 20.  EXCEPTIONS TO THE SPECIFICATIONS, IF ANY, MAY BE NOTED ON THE SPECIFICATION PAGE OR IN YOUR PROPOSAL RESPONSE.

PART B - SPECIAL PROVISIONS
 1.
GENERAL REQUIREMENTS


It is the intent of these specifications to install A Lightning Dissipation Array System at the Falkenburg Road Jail on Building ‘N’ & ‘O’ (about 250units), and Building ‘H’ (abo ut 48 units), and Walkway (about 156 units). Also to include Bonding of the Sallyport Entry Gates grounds & to apply necessary TVSS to the Control Circuits including the Generator Control Circuits. This will include all materials for conversion of the existing collection/diversion lightning rod system to a hybrid (DAS) Dissipation Array System known as a Diminished Risk System.     

 2.
VENDOR QUALIFICATIONS

Vendors may be required to furnish evidence in writing that they maintain permanent places of business and have adequate equipment, finances, and personnel to furnish the item or service offered satisfactorily and expeditiously.  The Hillsborough County Sheriff's Office reserves the right to inspect the vendor's place of business and equipment prior to award of any contract, for determining ability to meet terms and conditions as set forth herein.


The Proposer shall furnish a copy of either its State of Florida Contractor Certification or its Hillsborough County Contractor License (current and effective as of the proposal date) with its proposal or within 48 hours of notification by the Sheriff's Office that such has not been provided.

3.
LAWS AND REGULATIONS

The Proposer's attention is directed to the fact that all applicable Federal, State and local laws, ordinances, codes, rules and regulations shall apply to the contract throughout and they will be deemed to be included in the contract the same as though herein written.  Florida law will govern all questions concerning implementation and execution of this contract and shall also be controlling in any cause of action brought pursuant to this contract.

 4.
MANDATORY PRE-PROPOSAL CONFERENCE

All interested parties are required to attend a mandatory pre-proposal conference (see date & location on Page 3).  At this time the Sheriff's representative(s) will be available to answer questions relative to this Request for Proposal.  Any suggested modifications may be presented in writing or discussed with the Sheriff's representative(s) at this meeting and may be considered by said representative(s) as possible amendments to the Request for Proposal.

5.
PROPOSAL SUBMITTALS

All proposals will be submitted in triplicate (3 copies) on the forms provided in this document and assembled, in page number order, to insure that each proposal is reviewed and evaluated properly.  The original copy WILL BE MARKED AS SUCH on the front of the document.  If additional pages are required for further description, 8-1/2" x 11" sheets must be used.  If a cover letter is provided, it shall be no longer than two (2) pages in length and shall serve as a introduction to and summary of the proposal.  DO NOT DEVIATE FROM THIS FORMAT.   Proposals should be as concise as possible without omitting any necessary details.

6.
EVALUATION OF PROPOSALS

A Proposal Analysis Group will independently read, review and evaluate each proposal and a recommendation will be made to the Sheriff on the basis of the criteria listed below.  The firms submitting proposals shall include with their proposal, statements on the following:


A)
Cost of services (i.e., proposal price).


B)
References (i.e., satisfaction of former clients) along with names and addresses of all parties for whom comparable work has been performed.

C)        Proposed time for completion. 


D)
Years of experience:  Experience relating to the amount of time in providing the RFP service.                                                                





 

Once each member of the Proposal Analysis Group has independently read and evaluated each proposal, an award will be announced.

 7.
AWARD

Award shall be made to the best responsive and responsible proposer offering a service deemed suitable for use by the Hillsborough County Sheriff's Office.

Award notification will be sent to vendors receiving a proposal award.  Proposal results will be available at our web site http://www.hcso.tampa.fl.us, on the Purchasing Page.  If you do not have internet access, and would like a copy of the proposal results, contact the Purchasing Office at (813) 247-8034.

8.
DISPUTES  

Any prospective Proposer who disputes the reasonableness or appropriateness of the notice of award, on notice of rejection, for any or all proposals will submit a notice of protest in writing within 72 hours (excluding official holidays, Saturdays and Sundays) to the HCSO Purchasing department by registered mail. 

The RFP evaluation committee will have five working days upon receipt of this notice to meet and consider the dispute as written. The evaluation committee may request additional information from the vendor or request a meeting to gain further clarification of the issues. Upon completion of this review process the evaluation committee will make a recommendation to the Comptroller. 

After review of the evaluation committee recommendation and the dispute notice, the Comptroller may concur with the evaluation committee or arrive at a separate decision. The decision of the Comptroller will be communicated to the vendor in writing. This decision and the basis upon which it was made will be communicated within 5 working days following the receipt of the recommendation from the evaluation committee. A single appeal of the Comptroller’s decision is available by submitting a notice in writing within 72 hours (excluding official holidays, Saturdays and Sundays) requesting a Management review of the decision. The determination of HCSO Management regarding the decision of the Comptroller is final.

 9.
PRE-QUALIFICATION OF SUBCONTRACTORS, VENDORS, AND SUPPLIERS

A)
Within fifteen (15) calendar days after effective date of Notice of Award, the Contractor shall submit to the Sheriff's Office a list of all Subcontractors and all other such persons and organizations whom the Contractor intends to utilize in performing portions of the Work.


B)
The Contractor agrees, within seven (7) calendar days of receipt of a written request from the Sheriff's Office, to promptly remove any personnel employed or retained by the Contractor, whom the Sheriff's Office may request in writing to be removed, with or without cause.  Any substitution submitted by the Contractor shall be acceptable to the Sheriff and at no additional cost.


C)
The Contractor agrees, within seven (7) calendar days of receipt of a written request from the Sheriff's Office, to promptly remove and replace any Subcontractors employed or retained by the Contract, whom the Sheriff's Office shall request in writing to be removed with or without cause.  If the Sheriff's Office requires the removal of any Subcontractor, the Contractor shall submit a substitute acceptable to the Sheriff's Office, and the Contract Price may be increased or decreased by the reasonable difference in costs associated with such substitution, providing proof of increase or decrease is provided.  If the Sheriff's Office request was made without cause an appropriate Change Order will be issued.

10.
CONTRACTUAL OBLIGATIONS

The successful Proposer may not sublet or subcontract any the contractual obligations concerning this proposal matter except as provided for in the written contract between the Sheriff's Office and Contractor.  This statement does not prohibit subcontracting of the work but does prohibit subcontracting overall management obligations pertaining to the work and requires the contractor to retain ultimate liability for all contractual obligations.

11.
PRE-CONSTRUCTION CONFERENCE

Prior to the start of construction, a joint meeting shall be held with representatives of all prime Contractors, Sheriff's Office staff, and other invited parties or government agencies which may be affected by or have jurisdiction over the project.  This meeting is intended to introduce the various key personnel from each organization and to discuss the start of construction, order of work, labor and legal requirements, insurance requirements, names of the major subcontractors, method of payment, shop drawing requirements, protection of existing facilities, and other pertinent items associated with the project.

12.
CONTRACT DOCUMENTS

A)
Precedence


The Contract Documents comprise the entire agreement between the Sheriff's Office and Contractor concerning the Work and may be altered only by a Change Order. Change orders must be approved and signed by the Comptroller before any extra work will be performed. 



It is the intent of the Contract Documents to describe the total Work to be constructed.  The Contract Documents are complementary.  What is called for by one is as binding as if called for by all.  If the Contractor finds a conflict, error, or discrepancy in the Contract Documents, he will call it to the Buyer's attention in writing before proceeding with the Work.  The Buyer will respond with a written clarification.  Any delays associated with the clarification will be considered for time extensions only, but no damages for delay will be allowed.  In resolving such conflicts, errors, and discrepancies, the Contract Documents shall be given preference in terms of the most stringent requirements as determined by the Project Manager.  Enforcement of the most stringent requirements will be at the Sheriff's option.  Figure dimensions on the Drawings (when provided) shall govern over scale dimensions, and the detailed Drawing shall govern over general Drawings.  Any work that may reasonably be inferred from the Contract Documents as being required to produce the intended result shall be supplied whether or not it is specifically called for.  Work, materials, or equipment described in words which so applied have a well-known technical or trade meaning shall be deemed to refer to such recognized standards.  In case of conflict, the more stringent requirements shall take precedence.



Clarifications and interpretations of the Contract Documents shall be issued by the Buyer.



The Contract Documents will be governed by the Laws of the State of Florida.


B)
Reuse of Documents


Neither Contractor nor any subcontractor, manufacturer, fabricator, supplier, or distributor shall have or acquire any title or ownership rights in any of the Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of the Architect.  They shall not reuse any of them on extensions of the Project or any other project.

13.
DEFAULT



The contract may be canceled or annulled by the Hillsborough County Sheriff's Comptroller in whole or in part by written notice of default to the awardee upon non-performance or violation of contract terms.  An award may be made to the next low responsive and responsible proposer, or articles specified may be purchased on the open market similar to those so terminated.  


Failure of the contractor to deliver materials or services within the time stipulated in these specifications, unless extended in writing by the Comptroller, shall constitute contract default.

14.
CANCELLATION

When deemed to be in the best interest of the Hillsborough County Sheriff's Office, any contract(s) resulting from this specification may be canceled by the following means:

         
 a.  Ten (10) days written notice with cause, or;

         
 b.  Thirty (30) days written notice without cause.


If it becomes necessary to terminate the agreement/contract without cause, all services and/or materials provided through the date of receipt of written notice of cancellation may be invoiced to the Hillsborough County Sheriff's Office and will be considered for payment providing documentation of said expenses are forwarded with the request for payment.

15.
NEXT BEST PROPOSAL

In the event of a default by the awarded vendor, the Hillsborough County Sheriff's Office reserves the right to utilize the next best proposer as the new awardee.  In the event of this occurrence, the next best proposer shall be required to provide the proposal items/services at the prices as contained on their proposal for this specification for the completion of the project.

16.
COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK

Within ten (10) calendar days after the execution of the Agreement with the Sheriff, the Contractor shall submit to the Project Manager, for review and acceptance, a preliminary progress schedule covering the activities of work during the first thirty (30) days of the Contract.  The schedule shall also include, start and completion dates of the various stages of the Work, a preliminary schedule of submittals, and a preliminary schedule of values of the Work.  The preliminary schedules will be superseded by final schedules as called for in the Specifications.


The Contractor shall also submit within ten (10) calendar days after Award, a preliminary schedule of values (lump sum price breakdown less 10% retainage fee) for all of the work which will include quantities and prices of items aggregating the Contract Price and will subdivide the work into component parts in sufficient details to serve as the basis for progress payments during construction.  Such prices shall include an appropriate amount of overhead and profit applicable to each item of work which will be confirmed in writing by the Contractor at the time of submittal.


The Contractor shall prosecute work diligently, and shall complete the entire work ready for use not later than thirty (30) calendar days from the date of the Notice to Proceed.  The time stated for completion shall include final cleanup of premises.  Failure to complete the work in the time stated shall result in an assessment as liquidated damages of $100.00 for each calendar day this work remains incomplete.  Deduction to be made from Contractor's final pay.


The Sheriff's Office Project Manager for this job is Mr. Francis Navales at (813) 247-8880.  All work accomplished for this project will be reviewed and approved by the Project Manager or his designated personnel.  All work will be coordinated with the Project Manager.


The Contractor's attention is directed to the fact that it is likely to rain on occasion during the life of this contract.  The Contractor should expect a substantial number of days that he will be unable to work due to rain and/or wet conditions.  It is the Contractor's responsibility to schedule his work so that lost time for rain and/or wet conditions is made up.  No additional time shall be granted to the Contractor for rain and/or wet conditions.

17.
ADDITION/DELETION

The Hillsborough County Sheriff's Office reserves the right to add or delete any items from this proposal or resulting contract(s) when deemed to be in the best interest of the County.

18.
INVOICING AND PAYMENTS

Vendors may invoice the Hillsborough County Sheriff's Office (in duplicate) for service(s) as completed.


The invoice shall show:  Location of service; Service performed; Percentage of completion; Period of time service performed.


Always show purchase order number on invoices.
Payment shall be made in accordance with Section 215.422, F.S., which states the contractors rights and the Sheriff’s Office responsibilities concerning interest penalties and time limits for payment of invoices. 

Invoices should be mailed to:
      Hillsborough County Sheriff






  Attention:  Office of the Comptroller







P.O. Box 3371






            Tampa, FL  33601


All applications for payment will be approved by the Sheriff's Project Manager or designated representative prior to forwarding to the Office of the Comptroller for payment.  All progress payments will be subject to a ten (10%) retainage, which will be reimbursed with the final payment after acceptance by the Hillsborough County Sheriff's Office.


All applications for partial payment shall be accompanied with schedule of values and indicate amount of work completed as of the application date along with Partial Waivers of Liens.


Final application for payment shall be accompanied by Final Waivers of Liens from the contractor, all subcontractors, and all suppliers of equipment and materials.

19.
WARRANTIES
A) The Awardee will warrant all workmanship and materials for a period of no less than one (1) year from date of acceptance.



1)
The Contractor warrants and guarantees that all materials and equipment will be new unless otherwise specified and that all work will be of good quality, performed in a workmanlike manner, free from faults or defects, and in accordance with the requirements of the Contract Documents and any inspections, tests, or approvals referred to below.  All unsatisfactory Work, all faulty Work and all Work not conforming to the requirements of the Contract Documents or such inspections, tests, approvals, or all applicable building construction and safety requirements shall be considered defective.  Notice of all defects shall be given to the Contractor by the Project Manager.  All defective Work, whether or not in place, may be rejected, corrected, or accepted as provided in Paragraph D).



2)
If the Contract Documents, laws, ordinances, rules, regulations or order of any public authority having jurisdiction require any Work to specifically be inspected, tested, or approved by someone other than the Contractor, the Contractor will give the Project Manager timely notice of readiness therefore.  The testing firm(s) if assigned by the Sheriff's Office to this project and all such inspections, tests, or approvals provided for by the Sheriff's Office shall be identified in writing by the Project Manager to the Contractor.  All other inspections, tests or approvals shall be at the Contractor's expense including additional expenses for inspection and tests required as a result of delays by the contractor or hours worked beyond 40 hours in a work week.  For all required inspections, tests, and approvals on any Work prepared, performed, or assembled away from the site, the Contractor will furnish the Project Manager with the required Certificates of Inspection, testing, or approval.  All such tests will be in accordance with the methods prescribed by the American Society for Testing and Materials or such other applicable organizations as may be required by law or the Contract Documents.  Materials or Work in place that fail to pass acceptability tests shall be retested at the direction of the Project Manager and at the Contractor's expense.  If any such Work required to be inspected, tested, or approved is covered without written approval of the Project Manager, it shall be, if requested by the Project Manager, uncovered for observation in accordance with Paragraphs 19. A) 4 and 5.  The rates charged the Contractor pursuant to this paragraph shall be agreed upon in writing prior to testing.



3)
Neither observations by the Project Manager or inspections, tests, or approvals by persons other than the Contractor shall relieve the Contractor of his obligations to perform the work in accordance with the requirements on the Contract Document.



4)
If any work is covered contrary to the request of the Project Manager, the Work shall, if requested by the Project Manager, be uncovered for observation and replaced at the Contractor's expense.



5)
If any Work has been covered which the Project Manager has not specifically requested to observe or if the Project Manager considers it necessary or advisable that covered Work be inspected or tested by others, the Contractor, by written request, will uncover, expose, or otherwise make available for observation inspection, or testing that portion of the Work in question, furnishing all necessary labor, material, and equipment.  If it is found that such Work is defective, the Contractor will bare the expense of such uncovering, exposure, observation, inspection, testing, and satisfactory reconstruction.  If, however, such Work is not found to be defective, the Contractor will be allowed an increase in the Contract price or an extension of the Contract Time, or both, directly attributable to such uncovering, exposure, inspection, testing, and reconstruction, if he makes a claim.


B)
When directed by the Project Manager, the Contractor will promptly, without cost to the Sheriff's Office and as specified by the Project Manager, either correct the defective Work whether fabricated, installed, or completed, or remove it from the site and replace it with non-defective Work.  If the Contractor does not correct such defective Work or remove and replace such defective Work within a reasonable time, all as specified in a written notice for the Project Manager, the Sheriff's Office, after seven (7) days, may have the deficiency corrected.  All direct and indirect costs of such correction shall be paid by the Contractor or deducted from payment to the Contractor.  The Contractor will also bare the expense of making good all Work of others destroyed or damaged by correction, removal, or replacement of this defective work.


C)
During the warranted period, the Awardee will restore or remove and replace warranted work to its original specified condition in the event of failure.  He will restore or remove and replace other work which has been damaged by failure of warranted work, or which must be removed and replaced to gain access to warranted work.  Cost of restoration or removal and replacement is the obligation of the successful proposer.  Upon restoration or removal and replacement the warranted work which has failed, Awardee will reinstate the warranty by issuing an addendum to the original warranty for at least the remaining warranted period, but for no less than half of the original warranted period.


D)
If, instead of requiring correction or removal and replacement of defective Work, the Sheriff's Office prefers to accept it, the Sheriff's Office may do so.  In such case, if acceptance occurs prior to approval of final payment, a Change Order shall be executed by incorporating the necessary revisions in the Contract Documents, included an appropriate reduction in the Contract Price.  If the acceptance occurs after approval, the Contractor shall pay an appropriate sum to compensate for the defect in the Work to the Sheriff's Office.

20. 
INSTALLATION ACCEPTANCE


Final inspection will be accomplished by the Project Manager or designated representatives.  It will be determined at that time if all conditions of the service have been met.  The Awardee, at that time, will have policed the surrounding building and grounds to insure a clean condition exists.


Final acceptance will be given after all inspections are satisfied and when all Work required under the Contract Documents have been satisfactorily completed, including but not limited to:


A)
All required submittals, shop drawings, test reports, warranties & certification, guaranties, and samples have been received and verified;


B)
All operations and maintenance data and spare parts have been received and verified;


C)
All as-built drawings have been received, completed and approved;


D)
All quality deficiencies have been resolved and verified;


E)
All subsystem testing and full start-up have been completed and the systems are functioning as designed;


F)
Demobilization of the site and site clean-up are complete;


G)
All releases of claims and waiver of liens duly executed and notarized have been submitted and approved;

H)        Operation and maintenance training on all equipment and installed system(s)  


 I)          After the Project Manager has determined that all Work has been substantially completed, the Project Manager will issue        
              a Certificate of Completion for the Work.

21.
CERTIFICATE OF INSURANCE

The Awardee shall not commence any work in connection with this Contract until he has obtained all the following types of insurance and such insurance has been approved by the Hillsborough County Sheriff's Office, nor shall the Awardee allow any Sub-Contractor to commence work on his sub-contract until all similar insurance required of the Sub-Contractor has been so obtained and approved.  All insurance policies shall be with insurers qualified and doing business in Florida.


Worker's Compensation Insurance


The Awardee shall take out and maintain during the life of this Contract, Worker's Compensation Insurance for all of his employees connected with the work of this project and, in case any work is sublet, the Awardee shall require the Sub-Contractor similarly to provide Worker's Compensation Insurance for all the Latter's employees unless such employees are covered by the protection afforded by the Awardee.  Such insurance shall comply fully with the Florida Worker's Compensation Law.  In case any hazardous work under this contract at the site of the project is not protected under the Worker's Compensation statute, the Awardee shall provide, and cause each Sub-Contractor to provide adequate insurance, satisfactory to the Hillsborough County Sheriff's Office, for the protection of his employees not otherwise protected.

Contractor's Public Liability and Property Damage Insurance


The Awardee shall take out and maintain during the life of this Contract, Comprehensive General Liability Insurance (including operations, completed operations, products, contractual, and owners and contractors protective liability) and Comprehensive Automobile Liability Insurance and shall protect from claims for damage for personal injury, including accidental death, as well as claims for property damage which may arise from operations under this Contract whether such operations be by himself or by anyone directly or indirectly employed by him, and the amounts of such insurance shall be the minimum limits as follows:


Comprehensive General Liability

$300,000 bodily injury and property damage combined single limit.


Automobile



$300,000 bodily injury and property damage combined single limit.


Builder's Risk

For purposes of this Contract, Builder's Risk Coverage is required.  The Contractor shall provide coverage which includes the following minimums:


Form - All Risk Coverage.  Coverage is to be not more restrictive than that afforded by Insurance Services Office Forms FBR-2 and FAL-4.


Amount of insurance is to be 100% of the completed value of any building(s) or structure(s).


Waiver of Occupancy Clause or Warranty.  Policy must be specifically endorsed to eliminate any "Occupancy Clause" or similar warranty or representation that the building(s) or structure(s) will not be occupied.


Maximum Deductible.  $5,000 each claim.

22.
PERFORMANCE BOND AND LABOR AND MATERIALS PAYMENT BOND


Bond Requirements:  The Hillsborough County Sheriff shall, prior to the execution of the Contract, require the successful Proposer to furnish bonds covering the faithful performance of the Contract and the payment of all obligations arising thereunder in such form and amount as listed hereunder.  Premiums for Bonds shall be paid by the successful Proposer.


The Surety company shall be licensed to transact surety business in Florida, shall be listed as a company approved by the Treasury Department as acceptable in Federal Bonds and shall be certified to issue the total amount of the bond on any one risk.


Time of Delivery and Form of Bonds:  The successful Proposer shall deliver the required bonds to the Hillsborough County Sheriff no later than the date of execution of the Contract.


"Performance and Payment Bond" shall be for 100% of the Contract sum in behalf of the Hillsborough County Sheriff.  The bonds shall be written on the Surety company's standard form.


The successful Proposer shall require the Attorney-In-Fact who executes the required bonds on behalf of the Surety company to affix to the bond a certified and current copy of his Power of Attorney, indicating monetary limit of such power.

23.
INDEMNIFICATION

The contractor will indemnify and hold harmless the Sheriff's Office and its employees and agents from and against all liabilities, claims, damages, losses, and expenses, including attorneys' fees arising out of or resulting from the performance of its Work,  provided that any such liability, claim, damage, loss or expense (a) is attributable to bodily injury, sickness, disease or death, or injury to or destruction of tangible property (other than the Work itself), including the loss of use resulting therefrom and (b) is cause in whole or in part by an act or omission of the Contractor, any subcontractor, anyone directly or indirectly employed by any of them, or anyone for whose acts any of them may be liable, whether or not it is caused in whole or in part by a party indemnified hereunder.


In any and all claims against the Sheriff's Office or any of its agents or employees by any employee of the Contractor, any subcontractor, anyone directly or indirectly employed by any of them, or anyone for whose acts may be liable, the indemnification obligation under the previous paragraph shall not be limited in any way as to the amount or type of damages, compensation or benefits payable by or for the Contractor or any subcontractor under workmen's compensation acts, disability benefit acts, or other employee benefit acts.


The Contractor will indemnify and hold harmless the Sheriff's Office and anyone directly or indirectly employed by it from and against all claims, damages, losses, and expenses (including attorney's fees) arising out of any infringement of patent rights of copyrights held by others and shall defend all such claims in connection with any alleged infringement of such rights.


With respect to and in consideration for the indemnifications provided by the Contractor in Paragraph 24, the Sheriff's Office agrees to pay to the Contractor $50.00, the sufficiency and receipt of which is hereby acknowledged.

24.
PROJECT CONDITIONS

A)
Availability of Lands



The Sheriff's Office will furnish, at the times indicated in the Contract Documents, the lands upon which the Work is to be done, rights-of-way for access thereto, and such other lands which are designated for use by the Contractor.  Easements for permanent structures or permanent changes in existing facilities will be obtained by the Sheriff's Office unless otherwise specified in the Contract Documents.  If the Contractor believes that any delay in the Sheriff's Office furnishing of these lands or easements is valid reason for an extension of the Contract Time, Contractor may make a claim for such time extension, but in no event will the Contractor be entitled to any damages or additional compensation for such delay.  The Contractor will provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment.
Upon request, the Project Manager will furnish the Contractor copies of all available boundary surveys and subsurface tests.


B)
Unknown or Concealed Conditions



1.
If conditions are encountered, excluding existing utilities, at the site which are (a) subsurface of otherwise concealed physical conditions which differ materially from those indicated in the Contract Documents or (b) unknown physical conditions of an unusual nature, which differ materially from those ordinarily found to exist and generally recognized as inherent in construction activities of the character provided for in the Contract Documents, then the Contractor shall give the Sheriff's Office notice thereof promptly before conditions are disturbed and in no event later than 48 hours after first observance of the conditions.



2.
The Project Manager will promptly investigate such conditions, and, if they differ materially and cause an increase or decrease in the Contractor's cost of, or time required for, performance of any part of the Work, the Project Manager will recommend an equitable adjustment in the Contract Price or Contract Time, or both, to the Sheriff's Comptroller.  If the Project Manager determines that the conditions at the site are not materially different from those indicated in the Contract Documents or are not materially different from those ordinarily found and that no change in the terms of the Contract is justified, the Sheriff's Office shall notify the Contractor in writing.  However, the Work shall be performed after direction is provided by the Project Manager.



3.
Contractor shall ascertain such conditions, described in Paragraph 25. B) 1 above, as may be readily determined by inspection and inquiry, such as the location, accessibility and general character of the site prior to submitting a bid proposal.



4.
The basis of determining payment for unknown or concealed conditions involving excavation and/or fill will be by cross-sections before and after performing the work.


C)
Reference Points



The Project Manager will establish on the drawings, if applicable, such general reference points as in its judgment will enable the Contractor to proceed with Work.  For all projects the Project Manager shall establish the coordinates and elevations of two permanent benchmarks at the site.  The Contractor shall establish construction control including but not limited to construction baseline, any additional temporary benchmarks and elevations at 1000-foot intervals by utilizing a registered land surveyor in compliance with all the requirements of Chapter 472, Florida Statutes (Land Surveying).  The Contractor will be responsible for the layout of the Work and will protect and preserve the established reference points and will make no changes or relocations without the prior written approval of the Project Manager.  The Contractor will give notice to the Project Manager or Sheriff's Office designee whenever any reference point is lost or destroyed or requires relocation because of necessary changes in grades or locations.  The Contractor will replace and accurately relocate all reference points so lost, destroyed, or moved by utilizing a registered land surveyor in compliance with all requirements of Chapter 472, Florida Statutes (Land Surveying).


D)
Existing Utilities



Information shown on the Drawings, if applicable, as to the location of existing utilities has been prepared from the most reliable data available to the Hillsborough County Sheriff's Office.  Prior to commencing work the Contractor shall be responsible for verification and location of underground utilities to the extent that the utilities can be reasonably located.  The Contractor shall as a minimum, contact all utility companies for the purpose of having all utilities located by the utility companies.  Furthermore, the Contractor shall pothole the work area to ascertain that the utilities shown or otherwise identified, are in the area shown.  The Sheriff's Office will not be liable for any damage or delay caused by any utility line that was identified or could have been identified using reasonable means.  



If Contractor fails to fulfill its due diligence investigation, obligations, or negligently conducts the due diligence investigations with respect to existing utilities prior to the commencement of Work, Contractor will be deemed to have waived any claim it might otherwise have had in an adjustment to the Contract Price or Contract Time.  If Contractor fully performs its due diligence investigation obligations with respect to existing utilities, prior to the commencement of 



Work, and Contractor is subsequently delayed by an unknown existing utility conflict, the Contractor may make a claim for any extension to the Contract Time in accordance with the requirements of this Contract, but in no event will the Contractor be entitled to any damages or overhead compensation from the Sheriff's Office.

25.
CONTRACTOR'S RESPONSIBILITIES

A)
Supervision and Superintendence



The Contractor will supervise and direct the Work efficiently and with his best skill and attention.  He will be solely responsible for the means, methods, techniques, sequences, and procedures of construction unless specifically addressed in the Contract Documents.  The Contractor will be responsible for seeing that the finished Work complies accurately with the Contract Documents.  The Contractor will cooperate with and be responsible for coordination of the Work with other contractors and/or utilities at the site.



The Contractor will keep on the Work at all times during it’s progress a competent, resident superintendent who shall not be replaced without written notice to the Project Manager except under extraordinary circumstances.  The Superintendent will be the Contractor's representative at the site and shall have authority to act on behalf of the Contractor.  All communications given to the superintendent shall be as binding as if given to the Contractor.


B)
Labor, Materials, and Equipment



The contractor will provide and pay for competent, suitable, qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents.  He will at all times maintain good discipline and order on the site.



The Contractor will furnish and pay for all materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water and sanitary facilities, and all other facilities and incidentals whether temporary or permanent necessary for the execution, testing, initial operation, and completion of the Work as required by the Contract Documents.



All materials and equipment will be new and of good quality, except as otherwise provided in the Contract Documents.  If required by the Buyer, the Contractor will furnish satisfactory evidence as to the kind and quality of materials and equipment.



All materials and equipment shall be applied, installed, connected, erected, used, cleaned, and conditioned in accordance with the instructions of the applicable manufacturer, fabricator, or processors, except as otherwise provided in the Contract Documents.


C)
Substitute Materials or Equipment



If the Contractor wishes to furnish or use a proposed substitute, he will, after the award of the Contract, make written application to the Buyer for approval of such substitute, certifying in writing that the proposed substitute will perform adequately the duties imposed by the general design, be similar and of equal substance or quality to that specified, and be suited to the same use and capable of performing the same function as that specified.  No substitute shall be ordered or installed without the prior written approval of the Sheriff's Office, who shall be the sole judge of acceptability.  The application will also contain an itemized estimate of all costs that will result directly or indirectly from acceptance of such substitute, including costs of redesign, delays and claims of other Contractors affected by the resulting change, all of which shall be considered by the Sheriff's Office in evaluating the proposed substitute.  Approval of any change in costs or schedule as result of acceptance of the substitute by the Sheriff's Office will be by Change Order.


D)
Concerning Subcontractors



The Contractor will be fully responsible for all acts and omissions of his subcontractors and of persons directly or indirectly employed by them and of persons for whose acts any of them may be liable to the same extent as if they were employed by him.  Nothing in the Contract Documents shall create any contractual relationship between any subcontractor and the Sheriff's Office or any obligation on the part of the Sheriff's Office to pay or to see to the payment of any monies due any subcontractor, except as may otherwise be required by law.  



The Sheriff's Office may furnish to any subcontractor, to the extent practicable, evidence of amounts paid to the Contractor for specific Work done.



The divisions and sections of the Specifications and the identifications of any Drawings shall not control the Contractor in dividing Work among subcontractors or delineating the Work to be performed by any specific trade.



The Contractor agrees to bind specifically every subcontractor to the applicable terms and conditions of the Contract Documents for the benefit of the Sheriff's Office.


All work performed for the Contractor by a subcontractor shall be pursuant to an appropriate written agreement between the Contractor and the subcontractor which shall contain provisions that waive all rights the contracting parties may have against one another for damages caused by fire or other perils covered by insurance, except such rights as they may have to the proceeds of such insurance held by the Sheriff's Office as trustee.  



The Contractor will pay each subcontractor an appropriate amount determined by value of the Work, of any insurance monies received by the Contractor under this insurance.


E)
Patent Fees and Royalties



The Contractor will pay all license fees and royalties and assume all costs incident to the use of any invention, design, process, or device which is the subject of patent rights or copyrights held by others.


F)
Permits



The Contractor will secure and pay for construction permits and licenses and will pay all governmental charges and inspections fees which are applicable and necessary for the execution of the Work at the time of his Bid.  Contractor will also pay all public utility charges.  An allowance may be established in the Bid Proposal for permits.  Permits, if any, that are provided and paid for by the Sheriff's Office are listed in the Contract Documents.  Any delays associated with the permitting process will be considered for time extensions only and no damages or additional compensation for delay will be allowed.


G)
Laws and Regulations



The Contractor will give notices and comply with all laws, ordinances, rules, codes and regulations applicable to the Work.  If the Contractor observes that any of the Contract Documents are contradictory to such laws, rules, and regulations, he will notify the Sheriff's Office promptly in writing.  Any necessary changes will then be adjusted by an appropriate Change Order.  If the Contractor performs any Work that it knows or should have known to the contrary of such laws, ordinances, rules, codes, and regulations and without such notice to the Sheriff's Office, he will bear all related costs.


H)
Use of Premises



The Contractor will confine his equipment, the storage of materials and equipment, and the operations of his workers to the areas permitted by law, ordinances, permits, or the requirement of the Contract Documents.  He shall not unreasonably encumber the premises with materials and equipment.  Any loss or damage to the Contractor's or any subcontractor's equipment is solely at the risk of the Contractor.



The Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall the Contractor subject any part of the Work or adjacent property to stresses or pressures that will endanger them.


I)
Record Drawings



The Contractor will keep at the site and in good order one record copy of the Contract Documents, including but not limited to all Specifications, Drawings, Addenda, Modifications and Shop Drawings.  These documents will be annotated to show all changes made during the construction process.  These shall be available to the Project Manager and shall be submitted with the final payment application.  CONTRACTOR SHALL PROVIDE AS-BUILT DRAWINGS.

J)
The Contractor will be responsible for initiating, maintaining, and supervising all safety precautions and programs in connection with the Work.  He will take all necessary precautions for the safety of, and will provide necessary protection to prevent damage, injury, or loss to:




All employees on the Work and other persons who may be affected by it;




All the Work and all materials or equipment to be incorporated, whether in storage on or off the site;




Other property at the site or adjacent to it, including trees, shrubs, lawns, walks, pavements, roadways, structures and utilities not designated for removal, relocation, or replacement in the course of construction.



The Contractor will comply with all applicable laws, ordinances, rules, codes regulations, and orders of any public body having jurisdiction for the safety of persons or property or to protect them from damage, injury, or loss.  



Contractor will erect and maintain, as required by the conditions and progress of the Work, all necessary safeguards for safety and protection.  Contractor will notify owner of adjacent property and utilities when execution of Work may affect them prior to start of work.  All damage, injury, or loss to any property caused directly or indirectly, in whole or in part by the Contractor, any subcontractor, anyone directly or indirectly employed by any of them, or anyone for whose acts any of them may be liable will be remedied by the Contractor.


K)
Emergencies



In emergencies affecting the safety of persons, the Work or property at the site or adjacent thereto, the Contractor, without special instructions or authorization from the Project Manager if time or circumstances do not permit, is obligated to prevent threatened damage, injury, or loss.  Contractor will give the Project Manager written notice that the emergency provision has been invoked and shall state the reasons therefore within twenty four (24) hours of the incident.  If the Contractor believes the emergency resulted in additional Work, a claim for a Change Order is permissible.



The Contractor shall immediately notify the Project Manager of all events involving personal injuries to any person on the site, whether or not such person was engaged in the construction of the Project, and shall file a written report on such person(s) and any other event resulting in property damage of any amount within five (5) days of the occurrence

.


L)
Submittals and Samples



After checking and verifying all field measurements, the Contractor will submit to the Project Manager for approval, the proper number of submittals in accordance with Technical Specification Part C, which shall have been checked by and stamped with the approval of the Contractor and identified as the Project Manager may require.  The data shown on or with the submittals will be complete with respect to dimensions, design criteria, materials of construction, and the like to the enable the Project Manager to review the submittal as required.



The Contractor will promptly submit to the Sheriff's Office for approval all submittals and samples required by the Contract Documents.  All submittals and samples will have been checked by and stamped with the approval of the Contractor, identified clearly as to material, manufacturer, any pertinent numbers, and the intended use.  At the time of each submission, the Contractor will notify in writing the Sheriff's Office as to any deviations that the submittals or sample may have from the requirements of the Contract Documents.



The Project Manager will review and approve submittals and samples.  The Project Manager's review and approval shall be only for conformance with the design concept of the Project and compliance with information given in the Contract Documents.  The approval of a separate item as such will not indicate approval of the assembly in which the item functions.  The Contractor will make any corrections required by the Project Manger and return the required number of corrected copies and resubmit until approved.  The Contractor's stamp of approval on any submittal or sample shall constitute a representation to the Project Manager and the Sheriff that the Contractor has determined and verified all quantities, dimensions, field construction criteria, materials, catalog numbers, and similar data, and that each submittal or sample has been reviewed or coordinated with the requirements of the Work and the Contract Documents.



No Work requiring a submittal or sample submission shall commence until the submission has been approved by the Project Manager.  A copy of each approved submittal and each approved sample shall be kept in good order by the Contractor at the site and shall be available to the Project Manager and other designated Sheriff's Office personnel.  



Any delays associated with the submittal process will be considered for time extensions only, and no damages or additional compensation for delay will be allowed.



The Project Managers approval of submittals and samples shall not relieve the Contractor of his responsibility for any deviations from the requirements of the Contract Documents unless the Contractor has called the Sheriff's Office attention to such deviation in writing at the time of submission and the Project Manager has given written approval to the specific deviation; nor shall any approval by the Project Manager relieve the Contractor from responsibility for errors or omissions in the submittals.



To facilitate review, the Contractor shall number consecutively each submittal.  This numbering system shall be in order of submittal.  Any resubmittal required shall have the same number as the original submittal followed by notation signifying that this is a second or third submittal, (e.g. #14 2nd submittal).  All submittals will provide a space for the Project Manager's review stamp, preferably on the first page.  



In addition all submittals shall contain the following notation placed by the Contractor:




Project Number and Name:_____________________




Submittal Number:____________________________




Deviations:__________________________________




None:______________________________________




As listed:____________________________________




Reference Specification Number;_________________




Reference Drawing Number:____________________




Space Requirement:___________________________




As designed:  ________________________________




Different as listed:_____________________________




Contractor has reviewed and submitted for approval.




Signature:____________________________________




Date:________________________________________



The review of a particular submittal will be undertaken only if the above such information is provided.


M)
Cleaning Up



The Contractor will maintain the premises from accumulations of waste materials, rubbish, and other debris resulting from the Work on a daily basis or as required.  At the completion of the Work, he will remove all waste materials, rubbish and debris from the premises as well as all tools, construction equipment and machinery, and surplus materials and will leave the site clean and ready for occupancy by the Sheriff's Office.  In addition to any other rights available to the Sheriff's Office under this Contract, the Contractors failure to maintain the site may result in withholding of any amounts due Contractor.  The Contractor will restore to original condition those portions of the site not designated for alteration by the Contract Documents.

26.
OWNER'S RESPONSIBILITIES

A)
The Sheriff's Office shall issue all communications to the Contractor through the Project Manager except for authorization required by Change Order pursuant to this Contract. Change order must be approved and signed by the  HCSO  Comptroller before any extra work will be performed by the Contractor or Sub-Contractors.


B)
The Sheriff's Office shall furnish the data required under the Contract Documents and shall make payments to the Contractor when due as provided in Paragraph 18.



The Sheriff's Office responsibilities for providing lands, easements, and engineering surveys to establish points are as set forth in Paragraph 25. A)



In connection with the Sheriff's request for changes in the Work, the Sheriff's Office  Comptroller shall execute the appropriate Change Orders for such changes upon approval by the Project Manager.

27.
WORK BY OTHERS

The Sheriff's Office may perform additional work related to the Project with its own forces or may let other direct contracts.  The Contractor will provide the other contractors who are parties to such direct contracts, including but not limited to the other contractors, employees, agents, subcontractors and suppliers (or the Sheriff's Office forces performing the additional work), reasonable opportunity for the introduction and storage of materials and equipment and the execution of Work, and shall properly connect and coordinate his Work with theirs.  The Contractor is not entitled to exclusive use of the site.


If any part of the Contractor's Work depends (for proper execution or results) upon the work of any such other contractor (or the Sheriff's Office staff), the Contractor will inspect and promptly report to the Project Manager in writing of any defects or deficiencies in such work that render it unsuitable for such proper execution and results.  Contractor's failure to report shall constitute an acceptance of the other work, except as to defects and deficiencies which may appear in the other work after the execution of his Work.  Contractor shall be entitled to extension of time, but not to damages or additional compensation related to delay caused by such other contractor.


The Contractor will do all cutting, fitting, and patching of his Work that may be required to make its several parts come together properly, and fit it to receive or be received by such other work.  The Contractor will not endanger any work of others by cutting, excavating, or otherwise altering such other work and will only cut or alter such other work with the written consent of the Project Manager, and if such alteration will not increase the cost or time of the Contract.


If the performance of additional work by other contractors or the Sheriff's Office is not noted in the Contract Documents prior to the execution of the contract, written notice shall be given to the Contractor prior to starting any such additional work.  If the Contractor believes that the performance of such additional work by the Sheriff's Office or others involves additional expense or entitles him to an extension of the Contract Time, he may make a claim.

28.
EXCEPTIONS TO PROPOSAL

All proposal submittals must clearly state with specific detail all deviations to the requirements imposed upon the Proposer by the General Terms and Provisions (Part A), the Special Provisions (Part B) and the Technical Specifications (Part C).  Such deviations should be stated upon the Proposal (Part D) or appended thereto.  Proposers are hereby advised that the Hillsborough County Sheriff will only consider proposals that meet the specifications and other requirements imposed upon them by this proposal package.  In instances, where an exception is stated upon the Proposal (Part D), said proposal will be subject to rejection by the Hillsborough County Sheriff in recognition of the fact that said proposal does not meet the exact requirements imposed upon the Proposer by the General Terms and Provisions (Part A), the Special Provisions (Part B) and the Technical Specifications (Part C).

PART C -  TECHNICAL SPECIFICATIONS  FOR FRJ LIGHTNING DISSIPATION ARRAY SYSTEM

 RFP 19-05
 PROPOSED LIGHTNING PROTECTION SYSTEM INCLUDES THE FOLLOWING KEY ELEMENTS;

 Hybrid Dissipation Array System (DAS) for strike prevention. 

 Transient voltage surge suppression (TVSS) for electrical power systems

 Transient protection for vulnerable data lines

 Ground charge collector (GCC)


NOTE: Please also refer to Part –B 1(General Requirements) 

SITE ANALYSIS 

Survey of the site includes a visual inspection to identify areas of vulnerability to direct strikes, areas of vulnerability to secondary effects, and areas for improvement to grounding. this inspection also includes and inspection of conductors, connections, and fasteners that make up the grounding and electrical systems to ensure that there are no loose connections, corroded components, or severed conductors that would cause additional problems in the area. 

  The proposer must thoroughly check and verify all field measurements whether its shown or/not shown on the drawings, to include areas where additional units are needed. Any additional  units and/or field measurements must be indicated and shown on the drawings (40-538-0-1 to 04-538-10-2). Please note these drawings indicate previously installed SBT ARRAY on Jan.13, 2005. The proposer will submit their proposal together with the updated drawings (Drawings where the propose number of units are needed), indicating every additional unit that will be added/installed.  

PART D - PROPOSAL FOR FRJ LIGHTNING DISSIPATION ARRAY SYSTEM 
 
 

RFP NO. 19-05

The undersigned understands that this Proposal must be signed in ink and that the unsigned Proposal will be considered incomplete and subject to rejection by the Hillsborough County Sheriff's Office.

SUBJECT TO DEVIATIONS STATED BELOW, THE UNDERSIGNED, BY THE SIGNATURE EVIDENCED, REPRESENTS THAT THE PROPOSER ACCEPTS THE TERMS, CONDITIONS, MANDATES, AND OTHER PROVISIONS OF THE FOREGOING GENERAL TERMS AND CONDITIONS (PART A), THE SPECIAL PROVISIONS (PART B), AND THE TECHNICAL SPECIFICATIONS (PART C) SAID DOCUMENTS BEING THE STRICT BASIS UPON WHICH THE SAID PROPOSER MAKES THIS PROPOSAL.


*  *  *  USE INK ONLY  *  *  *

ALL THE FOLLOWING INFORMATION MUST BE HEREUPON GIVEN FOR THIS

PROPOSAL TO BE CONSIDERED BY THE HILLSBOROUGH

COUNTY SHERIFF'S OFFICE
EXCEPTIONS TO PROPOSAL:  NOTES - ANY REPRESENTATION (BELOW) OR EXCEPTION(S) MAY CAUSE THIS  PROPOSAL TO BE REJECTED BY THE HILLSBOROUGH COUNTY SHERIFF'S OFFICE.  ALL PROPOSERS SHOULD CAREFULLY READ PARAGRAPH 29 OF THE SPECIAL PROVISIONS (PART B).

1.  The following represents every deviation (itemized by number) to the foregoing General Terms and Provisions (Part A), the Special Conditions (Part B), and the Technical Specifications (Part C) upon which this Proposal is based, to wit:

_____________________________________________________________________________________________________________

_____________________________________________________________________________________________________________

_____________________________________________________________________________________________________________

_____________________________________________________________________________________________________________

_____________________________________________________________________________________________________________

_____________________________________________________________________________________________________________

_____________________________________________________________________________________________________________

_____________________________________________________________________________________________________________

_____________________________________________________________________________________________________________

_____________________________________________________________________________________________________________

_____________________________________________________________________________________________________________

_____________________________________________________________________________________________________________

_____________________________________________________________________________________________________________

2. PROPOSAL RESPONSE FOR FRJ LIGHTNING DISSIPATION ARRAY SYSTEM



RFP NO. 19-05

V

E

N
INSERT VENDOR
D
   NAME HERE
O

R

The undersigned has carefully examined the proposal package and all conditions affecting the cost of the commodity required by the Hillsborough County Sheriff's Office.

The undersigned certifies that any exceptions to the proposal specifications are noted on the attached exceptions form.  All specifications not noted thereon are as requested.  The undersigned also understands that any exceptions presented after the award, may be cause for cancellation of award.

We hereby propose to furnish the below described service in accordance with the proposal package, except as noted on attached Exceptions Form:

1.
PROPOSAL PRICE (Lump sum price for completing all required work in strict accordance with the requirements specified in the Proposal Package including indemnification; not including the dollar amount stated in the blank provided pursuant to the next paragraph below.)

TOTAL LUMP SUM COST FOR COMPLETE LIGHTNING DISSIPATION ARRAY SYSTEM  FOR FALKENBURG ROAD JAIL .












$________________________












(Do Not Leave Blank)


INDEMNIFICATION







$________50.00____________


ALLOWANCES FOR UNFORSEEN SITE CONDITIONS (including but not limited to removal of buried debris or other unsuitable material from the site, and replacement, if necessary, of suitable fill materials in conformance with drawings and specifications).












$________00.00____________


TOTAL PROPOSAL PRICE






$_________________________


(Add the dollar amounts stated in the above three (3) lines)


PROPOSED TIME FOR PROJECT COMPLETION:

_________________________

YEARS OF LIGHTNING DISSIPATION ARRAY SYSTEM 


EXPERIENCE:






__________________________

3. PROPOSAL TITLE: FRJ LIGHTNING DISSIPATION ARRAY SYSTEM




RFP NO.19-05

V










       Check One:  ( ) Proprietorship

E

N
INSERT VENDOR




     


                            ( ) Partnership

D
    NAME HERE

O







     



             ( ) Corporation

R

WAREHOUSE ADDRESS IF DIFFERENT FROM ABOVE:

_____________________________________________________________________________________________________________

_____________________________________________________________________________________________________________

TELEPHONE NUMBER FOR PLACING ORDERS: (______)__________________________________________________________

CONTACT PERSON:___________________________________________________________

OUR COMPANY HAS BEEN IN BUSINESS UNDER ITS PRESENT NAME SINCE:

______________________________________________________________________________

At this present time we understand all requirements and state that as a serious bidder we will comply with all the stipulations included in the proposal package.

The above named Proposer affirms and declares:

1.
that the Proposer is of lawful age and that no other person, firm or corporation has any interest in this proposal or in the contract proposed to be entered into;

2.
that this proposal is made without any understanding, agreement, or connection with any other person, firm or corporation making a proposal for the same purpose, and is in all respects fair and without collusion or fraud;

3.
that the Proposer is not in arrears to Hillsborough County or the Sheriff upon debt or contract and is not a defaulter, as surety or otherwise, upon any obligation to the Sheriff;

4.
that no officer or employee or person whose salary is payable in whole or in part from the County Treasury is, shall be or become interested, directly or indirectly, surety or otherwise in this proposal; in the performance of the contract; in the supplies, materials, equipment, and work or labor to which they relate; or in any portion of the profits thereof.

The undersigned agrees that this proposal shall remain open for an evaluation period of sixty (60) calendar days following the opening of proposals.










Respectfully submitted,








PLEASE PRINT- By_________________________________________










Title________________________________________










Date________________________________________










Signature____________________________________

REFERENCE LIST
Bidders shall provide business references on this form.  References shall be previous installations completed and in operation.

1.
Firm Name
_______________________________________________________________________________________


Contact

_______________________________________________________________________________________


Title

_______________________________________________________________________________________


Mailing Address
_______________________________________________________________________________________


Phone

_______________________________________________________________________________________

2.
Firm Name
_______________________________________________________________________________________


Contact

_______________________________________________________________________________________


Title

_______________________________________________________________________________________


Mailing Address
_______________________________________________________________________________________


Phone

_______________________________________________________________________________________

3.
Firm Name
_______________________________________________________________________________________


Contact

_______________________________________________________________________________________


Title

_______________________________________________________________________________________


Mailing Address
_______________________________________________________________________________________


Phone 

_______________________________________________________________________________________


       STATEMENT OF NO PROPOSAL
NOTE:
If you do not intend to submit a proposal on this requirement, please return this form immediately to:


HILLSBOROUGH COUNTY SHERIFF


OFFICE OF THE COMPTROLLER

P.O. BOX 3371


TAMPA, FL  33601

We, the undersigned, have declined to submit a proposal on your RFP No. 19-05 for the following reasons:

_____Specifications too "tight", i.e., geared toward one brand or manufacturer only (explain below).

_____Insufficient time to respond to the Invitation for Bid.

_____We do not offer this product or an equivalent.

_____Our Product schedule would not permit us to perform.

_____Unable to meet specifications.

_____Unable to meet Bond Requirements.

_____Specifications unclear (explain below).

_____Remove our company from your bid list.

_____Other (specify below)

_____________________________________________________________________________________________________________

_____________________________________________________________________________________________________________

We understand that if the "no proposal" letter is not executed and returned, our name may be deleted from the list of qualified bidders for the Hillsborough County Sheriff's Office.





PLEASE PRINT
-

COMPANY NAME__________________________________









COMPANY OFFICER________________________________









TELEPHONE NUMBER______________________________









DATE_____________________________________________









SIGNATURE_______________________________________

BE SURE THIS MATCHES SPECIAL PROVISIONS, PART B – PARAGRAPH 6

PROPOSAL EVALUATION MATRIX

Firm Name _________________________________________________________________________________________________

















MAXIMUM POINTS


SCORE

1. Price















   30




________

2. References














   20




________

       3.    Proposed time for completion










   20




________

       4.     Years of Experience providing the RFP service







   30




________


















_____________















Total                            100


What are the three primary reasons you have for recommending this firm?

1._________________________________________________________________________________________________________

2._________________________________________________________________________________________________________

3._________________________________________________________________________________________________________

What are the three primary reasons for rejecting this firm?

1._________________________________________________________________________________________________________

2._________________________________________________________________________________________________________


3._________________________________________________________________________________________________________

General comments/clarifications/questions –

___________________________________________________________________________________________________________

___________________________________________________________________________________________________________

___________________________________________________________________________________________________________

___________________________________________________________________________________________________________

Name of Evaluator:________________________________________________________  Date:______________________________
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P.O. BOX 3371










PHONE 813-247-8034










FAX   813-247-0907


  David Gee, Sheriff  






HILLSBOROUGH COUNTY







TAMPA, FLORIDA 33601
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