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PROPOSAL TITLE: FRJ SERVICES BUILDING FENCE  
PROPOSAL NUMBER: 3-07 

INSTRUCTIONS TO PROPOSERS
Included herein are General Terms and Provisions (Part A); the Special Provisions (Part B); the Technical Specifications (Part C), and the Proposal Response (Part D), which together with all attachments, constitute the entire "Proposal Package".  Said package must be the basis upon which all proposals are offered and the same (the entire package) must be kept together and returned, intact, by the time and at the place herein specified.  The proposer must manually sign the General Terms and Provisions (Part A) and Proposal Response (Part D).  Any questions concerning this proposal package should be directed to the Buyer whose name appears above.

When awarded, the proposal package becomes the "Contract Document".  The Proposer's signature on the proposal constitutes Proposer's agreement to the terms therein.  READ THE ENTIRE PROPOSAL CAREFULLY BEFORE SIGNING.

	NOTICE TO PROPOSERS

WHEN SUBMITTING SEALED PROPOSALS, ALL PROPOSALS SHOULD BE CLEARLY MARKED AS A PROPOSAL DOCUMENT.  THIS IDENTIFICATION SHOULD 
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LETTER OF INTENT

REQUEST FOR PROPOSAL NO. 3-07 

FRJ SERVICES BUILDING FENCE 

The undersigned acknowledges the General Terms and Provisions of the Proposal and intends to respond to the Proposal for the Hillsborough County Sheriff's Office.  We understand that any changes, clarification and addenda to the Proposal will be promptly communicated to the individual authorized below to receive this information.

________________________________________________________________________________

NAME

________________________________________________________________________________

COMPANY NAME

________________________________________________________________________________

ADDRESS

________________________________________________________________________________

________________________________________________________________________________

________________________________________________________________________________

TELEPHONE NUMBER

________________________________________________________________________________

FAX NUMBER







WILL BE ATTENDING THE MANDATORY 






PRE-PROPOSAL CONFERENCE ON March 12, 2007
__________________________________________ 
REPRESENTING OUR COMPANY**

___________________________________

___________________________________

___________________________________

**NOTE: THIS FORM SHOULD BE SENT IMMEDIATELY TO THE BUYER LISTED ON THE FRONT OF   THIS DOCUMENT AT FAX NUMBER (813) 247-8015.
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HILLSBOROUGH COUNTY SHERIFF'S OFFICE


2008 E 8th Avenue


Tampa, FL  33605

VENDOR NAME:
____________________________________
SUBJECT:  REQUEST FOR PROPOSAL NO. 3-07
PROPOSAL TITLE: FRJ SERVICES BUILDING FENCE 
OPENING DATE & TIME: March 26, 2007 3:00 PM
PLACE:
Sheriff's Operation Center

2008 E. 8th Avenue #125
Tampa, FL  33605

Proposals will be received until the time and date shown and will be read aloud immediately thereafter at the "Place" indicated above.

MANDATORY PROPOSERS’ CONFERENCE:
March 12, 2007 10:00 AM


Falkenburg Road Jail


Engineering Breakroom 


520 Falkenburg Rd.


Tampa, FL 33619
PART A - GENERAL TERMS AND PROVISIONS:

 1.
Proposals:  Must be contained in a SEALED envelope addressed to:  David Gee, Sheriff, 2008 E 8th Avenue #125, Tampa, Florida 33605.  The Proposer shall provide one (1) original document with four (4) copies.   To prevent inadvertent opening, the proposal package must be marked as a PROPOSAL DOCUMENT, including the proposal number, date and time of opening on the outside of the envelope.
If our specifications, when included in our Request for Proposal, are not returned with your proposal, and no specific reference is made to them in your proposal, it will be assumed that all specifications will be met.  When material, sketches, cuts, descriptive literature, vendor's or manufacturer's specifications which accompany the proposal contain information that can be construed or is intended to be a deviation from our specifications, such deviation must be specifically referenced in your proposal response.

 2.
The responsibility for getting the proposal to the Sheriff's Office on or before the stated time and date will be solely and strictly the responsibility of the proposer.  The Sheriff will in no way be responsible for delays caused by the United States Postal Service or a delay caused by any other occurrence, or any other method of delivery.  The proposer shall be responsible for reading very carefully and understanding completely the requirements in the   specifications.  Proposals will not be accepted after the time specified for receipt.  Such proposals shall be returned to the vendor unopened with the notation "This Proposal Was Received After the Time Designated For the Receipt and Opening of Proposals".

 3.
Time for Consideration:  Proposer warrants by virtue of proposing the prices quoted in his proposal will be good for an evaluation period of sixty (60) calendar days from the date of proposal opening unless otherwise stated.  Proposers will not be allowed to withdraw or modify their proposals after the opening time and date.

 4.
Prices:  All proposals submitted must show the net proposal price after any and all discounts allowable have been deducted.  Price(s) offered are to be F.O.B. Destination (DELIVERED).  State sales tax and federal excise taxes shall not be included as the Sheriff's Office is tax-exempt for materials sold directly to them.  The Sheriff will issue exemption certificates to the successful vendor when requested.

The Vendor's attention is directed to the fact that the tax laws of the State of Florida, including but not limited to Chapter 212, Florida Statutes, apply to this proposal matter and that all applicable taxes and fees shall be deemed to have been included in the Vendor's proposal as part of his materials cost, when applicable.

 5.
Proposal Errors:  When errors are found in the extension of proposal prices, the unit price will govern.  Proposals having erasures or corrections must be initialed in ink by the proposer.

 6.
Claims:  The successful proposer will immediately replace missing or damaged items and will be responsible for making any and all claims against carriers.

 7.
Proposal Submittal Costs:  Submittal of a proposal is solely at the cost of the proposer and the Sheriff's Office in no way is liable or obligates itself for any cost accrued to the proposer in coming up with the Proposal Submittal.

 8.
No Proposal:  If the receipt of this request for quotation is not acknowledged, Proposer's name may be removed from the proposers' mailing list.

 9.
Compliance with Occupational Safety and Health Act:  Proposer certifies that all material, equipment, etc., contained in his proposal meets all O.S.H.A. requirements.

10.
Public Entity Crimes:  Pursuant to Florida Statute 287-132-133, effective July 1, 1989, the Hillsborough County Sheriff, as a public entity, may not accept any proposal from, award any contract to, or transact any business in excess of the threshold amount provided in Section 287.017, F.S., for Category Two (currently $10,000) with any person or affiliate on the convicted vendor list for a period of 36 months from the date that person or affiliate was placed on the convicted vendor list unless that person of affiliate has been removed from the list pursuant to Section 287.133 (3)(f), F.S.

As of April 10, 1991 you are only required to complete one (1) form each calendar year, per agency.  If you have already submitted a Form PUR 7068 to the Hillsborough County Sheriff's Office this year, note same as an exception referencing the bid or proposal with which the form was submitted.

11.
Acceptance and Rejection:  The Sheriff, Hillsborough County, Florida, reserves the right to reject any or all proposals, for cause, to waive irregularities, if any, in any proposal, and to accept the proposal or proposals which in the judgment of the Sheriff is in the best interest of Hillsborough County.

12.
It is important that vendor visit sites where services are to be provided in order to familiarize his or her self with the scope of the effort required.

13.
Specifications are attached. See Part C. 
DAVID GEE, SHERIFF

HILLSBOROUGH COUNTY, FLORIDA

By________________________________

     Stephen G. Crane, 

     Comptroller
14.
General Terms and Provisions outlined above are acknowledged.  Our proposal is attached.

Date_________________________

Signed_____________________________

Company Officer

_____________________________

  Company Name

NOTE:
THIS SECTION MUST BE RETURNED WITH YOUR PROPOSAL AFTER COMPLETING PARAGRAPH 14.  EXCEPTIONS TO THE SPECIFICATIONS, IF ANY, MAY BE NOTED ON THE SPECIFICATION PAGE OR IN YOUR PROPOSAL RESPONSE.

PART B - SPECIAL PROVISIONS





RFP 3-07
 1.
IN GENERAL
The purpose of these specifications is to describe the requirements of the Hillsborough County Sheriff's Office to provide labor, materials, equipment and all incidentals necessary for the installation of a Wire Interlink Fence and Gates in a Secured Criminal Justice Environment.  All work will be accomplished in accordance with Specifications and requirements furnished within the bid document and drawings and any addendums issued. 
 2.
LOCATION
The requirements of this proposal include furnishing the commodity/services as specified herein to our locations as noted below.  


Hillsborough County Sheriff’s Office


Falkenburg Road Jail 

520 N. Falkenburg Rd. 


Tampa, FL 33619
 3.
EVALUATION OF PROPOSALS
An Awards Committee will evaluate all proposals and make a recommendation to the Hillsborough County Sheriff based on the following criteria, listed in order of importance:

a.
Cost of services

b.
References (ie: satisfaction of former clients) along with names and addresses of all 
parties for whom comparable work has been performed

c.
Proposed time for completion

d.
Years of experience: Experience relating to the amount of time in providing the RFP service.
Once each member of the Proposal Analysis Group has independently read and rated each proposal and completed a proposal evaluation matrix, a composite evaluation will be developed which indicates the group's collective ranking of the highest rated proposal in a descending order.  At this point, the Proposal Analysis Group may conduct interviews with the top ranked firms if it is deemed necessary for clarification of information received in the proposal documents.

4.
MANDATORY PRE-PROPOSAL CONFERENCE 
All interested parties are invited to attend the mandatory pre-proposal conference (see date on Page 1 of Part A).  At this time the Sheriff's representative(s) will be available to answer questions relative to this Proposal.  Any suggested modifications may be presented in writing or discussed with the Sheriff's representative(s) at this meeting and may be considered by said representative(s) as possible amendments to the Proposal.         
 5.        EXAMINATION OF SITE 

Bidders shall visit the site and familiarize themselves with existing conditions and satisfy 
themselves as to the nature and scope of the work required.  The submission of a bid will be 
construed as evidence that such an examination has been made.  Any materials and/or labor not 
reflected in the drawings or specifications, required for completion of the work, shall be 
submitted with the bid.  Later claims for labor, equipment or materials required, will not be 
allowed.

 6.
MEASUREMENTS AND DIMENSIONS
Before ordering materials or doing work which is dependent for proper size, or installation upon coordination with site conditions, the Bidder shall verify all dimensions at the site and shall be responsible for the correctness of same.  No consideration will be given any claim based on the difference between the actual dimensions and those indicated on the drawings.  Any discrepancies between the drawings and/or specifications and the existing conditions shall be referred to the owner for adjustments before any work is commenced.

 7.
VENDOR QUALIFICATIONS
Vendors may be required to furnish evidence in writing that they maintain permanent places of business and have adequate equipment, finances and personnel to furnish the item or service offered satisfactorily and expeditiously.

The Hillsborough County Sheriff's Office reserves the right to inspect the vendor's place of business and equipment prior to award of any contract, for determining ability to meet terms and conditions as set forth herein.

Vendors shall have engaged in business in the Hillsborough County area for a period of not less than two (2) years, and shall provide references in the proposal response.

Vendor shall employ only qualified operators and workmen who are skilled in the performance of the fence installation. We may require screening of employees and require satisfactory personal references in order to determine the character of employees.

8.
PRE-QUALIFICATION OF SUBCONTRACTORS, VENDORS, AND SUPPLIERS
a.  The Contractor agrees, within seven (7) calendar days of receipt of a written request 
from the Sheriff's Office, to promptly remove any personnel employed or retained by 
the Contractor, whom the Sheriff's Office may request in writing to be removed, with 
or without cause.  Any substitution submitted by the Contractor shall be acceptable to the 
Sheriff and at no additional cost.

b. The Contractor agrees, within seven (7) calendar days of receipt of a written request from 
the Sheriff's Office, to promptly remove and replace any Subcontractors employed or 
retained by the Contract, whom the Sheriff's Office shall request in writing to be removed 
with or without cause.  If the Sheriff's Office requires the removal of any Subcontractor, 
the Contractor shall submit a substitute acceptable to the Sheriff's Office, and the 
Contract Price may be increased or decreased by the reasonable difference in costs 
associated with such substitution, providing proof of increase or decrease is provided.  If 
the Sheriff's Office request was made without cause an appropriate Change Order will be 
issued.
c. All employees and/or sub-contractors of the Contractor who will work in Hillsborough 
County Facilities, may be required to have a background clearance by the Sheriff’s Office 
prior to beginning work. All employees must comply with Sheriff’s written policy and 
procedures relating to security. Contractor shall be required to provide a work crew list 
giving all personnel names and changes as they occur.

 9.
CONTRACTUAL OBLIGATIONS
The successful Bidder may not sublet or subcontract any the contractual obligations concerning this bid matter except as provided for in the written contract between the Sheriff's Office and Contractor.  This statement does not prohibit subcontracting of the work but does prohibit subcontracting overall management obligations pertaining to the work and requires the contractor to retain ultimate liability for all contractual obligations.

 10.
PRECONSTRUCTION CONFERENCE
Prior to the start of construction, a joint meeting shall be held with representatives of all prime Contractors, Sheriff's Office staff, and other invited parties or government agencies which may be affected by or have jurisdiction over the project.  This meeting is intended to introduce the various key personnel from each organization and to discuss the start of construction, order of work, labor and legal requirements, insurance requirements, names of the major subcontractors, method of payment, shop drawing requirements, protection of existing facilities, and other pertinent items associated with the project.

11.
CONTRACT DOCUMENTS
a.
Precedence
The Contract Documents comprise the entire agreement between the Sheriff's Office and Contractor concerning the Work and may be altered only by a Change Order.

1.
The Sheriff's Office shall issue all communications to the Contractor through the Project Manager except for authorization required by Change Order pursuant to this Contract.

2.
In connection with the Sheriff's request for changes in the Work, the Sheriff's Office Comptroller shall execute the appropriate Change Orders for such changes upon approval by the Project Manager.

It is the intent of the Contract Documents to describe the total Work to be constructed.  The Contract Documents are complementary.  What is called for by one is as binding as if called for by all.  If the Contractor finds a conflict, error, or discrepancy in the Contract Documents, he will call it to the Buyer's attention in writing before proceeding with the Work.  The Buyer will respond with a written clarification.  Any delays associated with the clarification will be considered for time extensions only, but no damages for delay will be allowed.  In resolving such conflicts, errors, and discrepancies, the Contract Documents shall be given preference in terms of the most stringent requirements as determined by the Project Manager.  Enforcement of the most stringent requirements will be at the Sheriff's option.  Figure dimensions on the Drawings (when provided) shall govern over scale dimensions, and the detailed Drawing shall govern over general Drawings.  Any work that may reasonably be inferred from the Contract Documents as being required to produce the intended result shall be supplied whether or not it is specifically called for.  Work, materials, or equipment described in words which so applied have a well-known technical or trade meaning shall be deemed to refer to such recognized standards.  In case of conflict, the more stringent requirements shall take precedence.

Clarifications and interpretations of the Contract Documents shall be issued by the Buyer.

The Contract Documents will be governed by the Laws of the State of Florida.

b.
Reuse of Documents
Neither Contractor nor any subcontractor, manufacturer, fabricator, supplier, or distributor shall have or acquire any title or ownership rights in any of the Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of the Architect.  They shall not reuse any of them on extensions of the Project or any other project.

12.
COMPLETION OF WORK AND LIQUIDATED DAMAGES
The Contractor shall prosecute work diligently, and shall complete the entire work ready for use not later than THIRTY (30) calendar days and shall commence upon the contractor’s receipt of permit.  The time stated for completion shall include final cleanup of premises.  Failure to complete the work in the time stated shall result in an assessment as liquidated damages of $250.00 for each calendar day this work remains incomplete.  Deduction to be made from Contractor's final pay.

The Sheriff's Office Project Manager for this job is Isidro Balderama Jr. at (813)247-0213, ibalderama@hcso.tampa.fl.us. All work accomplished for this project will be scheduled, reviewed and approved by the Project Manager or his designated personnel.  All work will be coordinated with the Project Manager.

The Contractor's attention is directed to the fact that it is likely to rain on occasion during the life of this contract.  The Contractor should expect a substantial number of days that he will be unable to work due to rain and/or wet conditions.  It is the Contractor's responsibility to schedule his work so that lost time for rain and/or wet conditions is made up.  No additional time shall be granted to the Contractor for rain and/or wet conditions.  However, if there is any time extension required for unforeseen conditions or unfavorable weather days, the CONTRACTOR is required to submit proper documentation to the Project Manager for time extension consideration.

13.
ADDITION/DELETION
The Hillsborough County Sheriff's Office reserves the right to add or delete any items from this bid or resulting contract(s) when deemed to be in the best interest of the County.

14.
WARRANTIES
a. 
The Awardee will warrant all workmanship and materials for a period of no less than one 
(1) year from date of acceptance.


The Contractor warrants and guarantees that all materials and equipment will be new 
unless otherwise specified and that all work will be of good quality, performed in a 
workmanlike manner, free from faults or defects, and in accordance with the 
requirements of the Contract Documents and any inspections, tests, or approvals referred 
to below.  All unsatisfactory Work, all faulty Work and all Work not conforming to the 
requirements of the Contract Documents or such inspections, tests, approvals, or all 
applicable building construction and safety requirements shall be considered defective.  
Notice of all defects shall be given to the Contractor by the Project Manager/Architect.  
All defective Work, whether or not in place, may be rejected, corrected, or accepted as 
provided in Paragraph D).

b.
When directed by the project by the Architect/Project Manager, the Contractor will promptly, without cost to the Sheriff's Office and as specified by the Architect/Project Manager, either correct the defective Work whether fabricated, installed, or completed, or remove it from the site and replace it with non-defective Work.  If the Contractor does not correct such defective Work or remove and replace such defective Work within a reasonable time, all as specified in a written notice for the Architect/Project Manager, the Sheriff's Office, after seven (7) days, may have the deficiency corrected.  All direct and indirect costs of such correction shall be paid by the Contractor or deducted from payment to the Contractor.  The Contractor will also bear the expense of making good all Work of others destroyed or damaged by correction, removal, or replacement of this defective work.

c.
During the warranted period, the Awardee will restore or remove and replace warranted work to its original specified condition in the event of failure.  He will restore or remove and replace other work which has been damaged by failure of warranted work, or which must be removed and replaced to gain access to warranted work.  Cost of restoration or removal and replacement is the obligation of the successful bidder.  Upon restoration or removal and replacement the warranted work which has failed, Awardee will reinstate the warranty by issuing an addendum to the original warranty for at least the remaining warranted period, but for no less than half of the original warranted period.

d.
If, instead of requiring correction or removal and replacement of defective Work, the Sheriff's Office prefers to accept it, the Sheriff's Office may do so.  In such case, if acceptance occurs prior to approval of final payment, a Change Order shall be executed by incorporating the necessary revisions in the Contract Documents, included an appropriate reduction in the Contract Price.  If the acceptance occurs after approval, the Contractor shall pay an appropriate sum to compensate for the defect in the Work to the Sheriff's Office.

15.
INDEMNIFICATION
The contractor will indemnify and hold harmless the Sheriff's Office and its employees and agents from and against all liabilities, claims, damages, losses, and expenses, including attorneys' fees arising out of or resulting from the performance of its Work,  provided that any such liability, claim, damage, loss or expense (a) is attributable to bodily injury, sickness, disease or death, or injury to or destruction of tangible property (other than the Work itself), including the loss of use resulting there from and (b) is cause in whole or in part by an act or omission of the Contractor, any subcontractor, anyone directly or indirectly employed by any of them, or anyone for whose acts any of them may be liable, whether or not it is caused in whole or in part by a party indemnified hereunder.

In any and all claims against the Sheriff's Office or any of its agents or employees by any employee of the Contractor, any subcontractor, anyone directly or indirectly employed by any of them, or anyone for whose acts any of them may be liable, the indemnification obligation under the previous paragraph shall not be limited in any way as to the amount or type of damages, compensation or benefits payable by or for the Contractor or any subcontractor under workmen's compensation acts, disability benefit acts, or other employee benefit acts.

The Contractor will indemnify and hold harmless the Sheriff's Office and anyone directly or indirectly employed by it from and against all claims, damages, losses, and expenses (including attorney's fees) arising out of any infringement of patent rights of copyrights held by others and shall defend all such claims in connection with any alleged infringement of such rights.

With respect to and in consideration for the indemnifications provided by the Contractor in paragraph 15, the Sheriff's Office agrees to pay to the Contractor $50.00, the sufficiency and receipt of which is hereby acknowledged.

16.
CERTIFICATE OF INSURANCE
The Awardee shall not commence any work in connection with this Contract until he has obtained all the following types of insurance and such insurance has been approved by the Hillsborough County Sheriff's Office, nor shall the Awardee allow any Sub-Contractor to commence work on his sub-contract until all similar insurance required of the Sub-Contractor has been so obtained and approved.  All insurance policies shall be with insurers qualified and doing business in Florida.

Worker's Compensation Insurance

The Awardee shall take out and maintain during the life of this Contract, Worker's Compensation Insurance for all of his employees connected with the work of this project and, in case any work is sublet, the Awardee shall require the Sub-Contractor similarly to provide Worker's Compensation Insurance for all the Latter's employees unless such employees are covered by the protection afforded by the Awardee.  Such insurance shall comply fully with the Florida Worker's Compensation Law.  In case any hazardous work under this contract at the site of the project is not protected under the Worker's Compensation statute, the Awardee shall provide, and cause each Sub-Contractor to provide adequate insurance, satisfactory to the Hillsborough County Sheriff's Office, for the protection of his employees not otherwise protected.

Contractor's Public Liability and Property Damage Insurance

The Awardee shall take out and maintain during the life of this Contract, Comprehensive General Liability Insurance and Comprehensive Automobile Liability Insurance and shall protect him from claims for damage for personal injury, including accidental death, as well as claims for property damage which may arise from operations under this Contract whether such operations be by himself or by anyone directly or indirectly employed by himself, and the amounts of such insurance shall be the minimum limits as follows:

Comprehensive General
$300,000 bodily injury and property

 
Liability


damage combined single limit.

Automobile
$300,000 bodily injury and property damage combined single limit.

17.
PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

Bond Requirements:  The Hillsborough County Sheriff shall, prior to the execution of the Contract, require the successful Proposer to furnish bonds covering the faithful performance of the Contract and the payment of all obligations arising there under in such form and amount as listed hereunder.  Premiums for Bonds shall be paid by the successful Proposer.

The Surety Company shall be licensed to transact surety business in Florida, shall be certified to issue the total amount of the bond on any one risk, and shall be otherwise acceptable to the Hillsborough County Sheriff's Office.

Time of Delivery and Form of Bonds:  The successful Proposer shall deliver the required bonds to the Hillsborough County Sheriff no later than the date of execution of the Contract.

"Performance and Payment Bond" shall be for 100% of the Contract sum in behalf of the Hillsborough County Sheriff.  The bonds shall be written on the Surety Company’s standard form.

The successful Proposer shall require the Attorney-In-Fact who executes the required bonds on behalf of the Surety Company to affix to the bond a certified and current copy of his Power of Attorney, indicating monetary limit of such power.

Alternative Forms of Security:  In lieu of the bond required by this section, the successful Proposer may file with the Hillsborough County Sheriff's Office, an alternative form of security which shall be in the form of cash, money order, certified check, cashier's check, or irrevocable letter of credit.  Such alternative forms of security shall be for the same purpose and shall be subject to the same conditions as those applicable to the bond required by this section.  The determination of the value of such alternative forms of security shall be made by the Hillsborough County Sheriff's Office.

Release of Bonds:  Bonds will be released after all conditions of the contract have been met, final acceptance has been given and all inspections have been satisfied and a statement of warranty and release of lien has been issued.
18.
PROJECT CONDITIONS
a.
Availability of Lands: The Sheriff's Office will furnish, at the times indicated in the Contract Documents, the lands upon which the Work is to be done, rights-of-way for access thereto, and such other lands which are designated for use by the Contractor.  Easements for permanent structures or permanent changes in existing facilities will be obtained by the Sheriff's Office unless otherwise specified in the Contract Documents.  If the Contractor believes that any delay in the Sheriff's Office furnishing of these lands or easements is valid reason for an extension of the Contract Time, Contractor may make a claim for such time extension, but in no event will the Contractor be entitled to any damages or additional compensation for such delay.  The Contractor will provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment.

Upon request, the Architect/Project Manager will furnish the Contractor copies of all available boundary surveys and subsurface tests.

b.
Unknown or Concealed Conditions:

1)
If conditions are encountered, excluding existing utilities, at the site which are (a) subsurface of otherwise concealed physical conditions which differ materially from those indicated in the Contract Documents or (b) unknown physical conditions of an unusual nature, which differ materially from those ordinarily found to exist and generally recognized as inherent in construction activities of the character provided for in the Contract Documents, then the Contractor shall give the Sheriff's Office notice thereof promptly before conditions are disturbed and in no event later than 48 hours after first observance of the conditions.

2)
The Architect/Project Manager will promptly investigate such conditions, and, if they differ materially and cause an increase or decrease in the Contractor's cost of, or time required for, performance of any part of the Work, the Project Manager will recommend an equitable adjustment in the Contract Price or Contract Time, or both, to the Sheriff's Fiscal Director.  If the Project Manager determines that the conditions at the site are not materially different from those indicated in the Contract Documents or are not materially different from those ordinarily found and that no change in the terms of the Contract is justified, the Sheriff's Office shall notify the Contractor in writing.  However the Work shall be performed after direction is provided by the Project Manager.

3)
Contractor shall ascertain such conditions, described in Paragraph 18, B.1 above, as may be readily determined by inspection and inquiry, such as the location, accessibility and general character of the site prior to submitting a bid proposal.

4)
The basis of determining payment for unknown or concealed conditions involving excavation and/or fill will be by cross-sections before and after performing the work.
c.
Reference Points:  The Architect/Project Manager will establish on the drawings such general reference points as in its judgment will enable the Contractor to proceed with Work.  For all projects the Architect/Project Manager shall establish the coordinates and elevations of two permanent benchmarks at the site.  The Contractor shall establish construction control including but not limited to construction baseline, any additional temporary benchmarks and elevations at 1000-foot intervals by utilizing a registered land surveyor in compliance with all the requirements of Chapter 472, Florida Statutes (Land Surveying).  The Contractor will be responsible for the layout of the Work and will protect and preserve the established reference points and will make no changes or relocations without the prior written approval of the Architect/Project Manager.  The Contractor will give notice to the Project Manager or Sheriff's Office designee whenever any reference point is lost or destroyed or requires relocation because of necessary changes in grades or locations.  The Contractor will replace and accurately relocate all reference points so lost, destroyed, or moved by utilizing a registered land surveyor in compliance with all requirements of Chapter 472, Florida Statutes (Land Surveying).

d.
Existing Utilities:  Information shown on the Drawings as to the location of existing utilities has been prepared from the most reliable data available to the Hillsborough County Sheriff's Office.  Prior to commencing work the Contractor shall be responsible for verification and location of underground utilities to the extent that the utilities can be reasonably located.  The Contractor shall as a minimum, contact all utility companies for the purpose of having all utilities located by the utility companies.  Furthermore, the Contractor shall pothole the work area to ascertain that the utilities shown or otherwise identified, are in the area shown.  The Sheriff's Office will not be liable for any damage or delay caused by any utility line that was identified or could have been identified using reasonable means.  If Contractor fails to fulfill its due diligence investigation, obligations, or negligently conducts the due diligence investigations with respect to existing utilities prior to the commencement of Work, Contractor will be deemed to have waived any claim it might otherwise have had in an adjustment to the Contract Price or Contract Time.  If Contractor fully performs its due diligence investigation obligations with respect to existing utilities, prior to the commencement of Work, and Contractor is subsequently delayed by an unknown existing utility conflict, the Contractor may make a claim for any extension to the Contract Time in accordance with the requirements of this Contract, but in no event will the Contractor be entitled to any damages or overhead compensation from the Sheriff's Office.

19.
CONTRACTOR'S RESPONSIBILITIES
a.
Supervision and Superintendence:  The Contractor will supervise and direct the Work efficiently and with his best skill and attention.  He will be solely responsible for the means, methods, techniques, sequences, and procedures of construction unless specifically addressed in the Contract Documents.  The Contractor will be responsible for seeing that the finished Work complies accurately with the Contract Documents.  The Contractor will cooperate with and be responsible for coordination of the Work with other contractors and/or utilities at the site.

The Contractor will keep on the Work at all times during it progress a competent, resident superintendent who shall not be replaced without written notice to the Project Manager except under extraordinary circumstances.  The Superintendent will be the Contractor's representative at the site and shall have authority to act on behalf of the Contractor.  All communications given to the superintendent shall be as binding as if given to the Contractor.

b.
Labor, Materials, and Equipment:  The contractor will provide and pay for competent, suitable, qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents.  He will at all times maintain good discipline and order on the site.

The Contractor will furnish and pay for all materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water and sanitary facilities, and all other facilities and incidentals whether temporary or permanent necessary for the execution, testing, initial operation, and completion of the Work as required by the Contract Documents.

All materials and equipment will be new and of good quality, except as otherwise provided in the Contract Documents.  If required by the Buyer, the Contractor will furnish satisfactory evidence as to the kind and quality of materials and equipment.  All materials and equipment shall be applied, installed, connected, erected, used, cleaned, and conditioned in accordance with the instructions of the applicable manufacturer, fabricator, or processors, except as otherwise provided in the Contract Documents.

c.
Substitute Materials or Equipment:  If the Contractor wishes to furnish or use a proposed substitute, he will, after the award of the Contract, make written application to the Buyer for approval of such substitute, certifying in writing that the proposed substitute will perform adequately the duties imposed by the general design, be similar and of equal substance or quality to that specified, and be suited to the same use and capable of performing the same function as that specified.  No substitute shall be ordered or installed without the prior written approval of the Sheriff's Office, who shall be the sole judge of acceptability.  The application will also contain an itemized estimate of all costs that will result directly or indirectly from acceptance of such substitute, including costs of redesign, delays and claims of other Contractors affected by the resulting change, all of which shall be considered by the Sheriff's Office in evaluating the proposed substitute.  Approval of any change in costs or schedule as result of acceptance of the substitute by the Sheriff's Office will be by Change Order.

d.
Concerning Subcontractors:  The Contractor will be fully responsible for all acts and omissions of his subcontractors and of persons directly or indirectly employed by them and of persons for whose acts any of them may be liable to the same extent as if they were employed by him.  Nothing in the Contract Documents shall create any contractual relationship between any subcontractor and the Sheriff's Office or any obligation on the part of the Sheriff's Office to pay or to see to the payment of any monies due any subcontractor, except as may otherwise be required by law.  The Sheriff's Office may furnish to any subcontractor, to the extent practicable, evidence of amounts paid to the Contractor for specific Work done.

The divisions and sections of the Specifications and the identifications of any Drawings shall not control the Contractor in dividing Work among subcontractors or delineating the Work to be performed by any specific trade.

The Contractor agrees to bind specifically every subcontractor to the applicable terms and conditions of the Contract Documents for the benefit of the Sheriff's Office.
All work performed for the Contractor by a subcontractor shall be pursuant to an appropriate written agreement between the Contractor and the subcontractor which shall contain provisions that waive all rights the contracting parties may have against one another for damages caused by fire or other perils covered by insurance, except such rights as they may have to the proceeds of such insurance held by the Sheriff's Office as trustee.  The Contractor will pay each subcontractor an appropriate amount determined by value of the Work, of any insurance monies received by the Contractor under this insurance.

e.
Patent Fees and Royalties:  The Contractor will pay all license fees and royalties and assume all costs incident to the use of any invention, design, process, or device which is the subject of patent rights or copyrights held by others.

f.
Permits:  The Contractor will secure and pay for construction permits and licenses and will pay all governmental charges and inspections fees which are applicable and necessary for the execution of the Work by the Contractor. It will be the Sheriff’s Office  responsibility to submit contract documents for building permits not more than Ten (10) days after the award of the contract. All required building and other permits shall be obtained before beginning construction.  Any delays associated with the permitting process will be considered for time extensions only and no damages or additional compensation for delay will be allowed. The CONTRACTOR will be responsible for any re-inspections.
g.
Laws and Regulations:  The Contractor will give notices and comply with all laws, ordinances, rules, codes and regulations applicable to the Work.  If the Contractor observes that any of the Contract Documents are contradictory to such laws, rules, and regulations, he will notify the Sheriff's Office promptly in writing.  Any necessary changes will then be adjusted by an appropriate Change Order.  If the Contractor performs any Work that it knows or should have known to the contrary of such laws, ordinances, rules, codes, and regulations and without such notice to the Sheriff's Office, he will bear all related costs.

h.
Use of Premises:  The Contractor will confine his equipment, the storage of materials and equipment, and the operations of his workers to the areas permitted by law, ordinances, permits, or the requirement of the Contract Documents.  He shall not unreasonably encumber the premises with materials and equipment.  Any loss or damage to the Contractor's or any subcontractor's equipment is solely at the risk of the Contractor.

The Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall the Contractor subject any part of the Work or adjacent property to stresses or pressures that will endanger them.

i.
Record Drawings:   Contract documents will be annotated to show all changes made during the installation process.  These shall be available to the Project Manager and shall be submitted with the final payment application.  Contractor shall provide as-built drawings.
The contractor shall maintain record drawings in accordance with the Special Provisions and the Special Conditions of Contract.  The contractor shall keep and maintain at the job site one complete bid document approved by the Sheriff’s Office.  Said records shall be supplemented by any detailed sketches or typewritten changes to the specifications, as necessary or directed to indicate fully the work as actually constructed.  These master records, including all revisions made necessary by addenda, change orders, and the like shall be maintained up-to-date during the progress of the work.
Record drawings shall be accessible to the Project Manager at all times during the construction period and shall be delivered to the Architect/Manager upon completion of the work prior to final acceptance of project.

j.
Work Safety:  The Contractor will be responsible for initiating, maintaining, and supervising all safety precautions and programs in connection with the Work.  He will take all necessary precautions for the safety of and will provide necessary protection to prevent damage, injury, or loss to:

All employees on the Work and other persons who may be affected by it;
 
All the Work and all materials or equipment to be incorporated, whether in storage on or off the site;

Other property at the site or adjacent to it, including trees, shrubs, lawns, walks, pavements, roadways, structures and utilities not designated for removal, 
relocation, or replacement in the course of construction.

Job site safety is the contractor’s responsibility.  Appropriate first aid facilities and supplies shall be kept and maintained by the contractor at the site of the work.  All persons within the construction area shall be required to wear protective helmets.  In addition, all employees of the contractor and its subcontractors shall be provided with, and required to use, personal protective and life saving equipment as set forth in Subpart E of the OSHA Standards for Construction (29 CFR 1926).

During the performance of the work, contractor shall erect and maintain temporary protective barriers and take all other necessary precautions and place proper guards and warning signs for the prevention of accidents.  Contractor shall erect and maintain suitable and sufficient lights and other signals as required.

The Contractor will comply with all applicable laws, ordinances, rules, codes regulations, and orders of any public body having jurisdiction for the safety of persons or property or to protect them from damage, injury, or loss.  Contractor will erect and maintain, as required by the conditions and progress of the Work, all necessary safeguards for safety and protection.  Contractor will notify owner of adjacent property and utilities when execution of Work may affect them prior to start of work.  All damage, injury, or loss to any property caused directly or indirectly, in whole or in part by the Contractor, any subcontractor, anyone directly or indirectly employed by any of them, or anyone for whose acts any of them may be liable will be remedied by the Contractor.

k.
Emergencies:  In emergencies affecting the safety of persons, the Work or property at the site or adjacent thereto, the Contractor, without special instructions or authorization from the Project Manager if time or circumstances do not permit, is obligated to prevent threatened damage, injury, or loss.  Contractor will give the Project Manager written notice that the emergency provision has been invoked and shall state the reasons therefore within twenty four (24) hours of the incident.  If the Contractor believes the emergency resulted in additional Work, a claim for a Change Order is permissible.

The Contractor shall immediately notify the Project Manager of all events involving personal injuries to any person on the site, whether or not such person was engaged in the construction of the Project, and shall file a written report on such person(s) and any other event resulting in property damage of any amount within five (5) days of the occurrence.

l.
Submittals and Samples:  After checking and verifying all field measurements, the Contractor will submit to the Architect/Project Manager for approval, the proper number of submittals in accordance with Technical Specification Part C, which shall have been checked by and stamped with the approval of the Contractor and identified as the Architect/Project Manager may require.  The data shown on or with the submittals will be complete with respect to dimensions, design criteria, materials of construction, and the like to the enable the Architect/Project Manager to review the submittal as required.

The Contractor will promptly submit to the Sheriff's Office for approval all submittals and samples required by the Contract Documents.  All submittals and samples will have been checked by and stamped with the approval of the Contractor, identified clearly as to material, manufacturer, any pertinent numbers, and the intended use.  At the time of each submission, the Contractor will notify in writing the Sheriff's Office as to any deviations that the submittals or sample may have from the requirements of the Contract Documents.

The Architect/Project Manager will review and approve submittals and samples.  The Architect/Project Manager's review and approval shall be only for conformance with the design concept of the Project and compliance with information given in the Contract Documents.  The approval of a separate item as such will not indicate approval of the assembly in which the item functions.  The Contractor will make any corrections required by the Architect/Project Manger and return the required number of corrected copies and resubmit until approved.  The Contractor's stamp of approval on any submittal or sample shall constitute a representation to the Project Manager and the Sheriff that the Contractor has determined and verified all quantities, dimensions, field construction criteria, materials, catalog numbers, and similar data, and that each submittal or sample has been reviewed or coordinated with the requirements of the Work and the Contract Documents.

No Work requiring a submittal or sample submission shall commence until the submission has been approved by the Architect/Project Manager. 
 A copy of each approved submittal and each approved sample shall be kept in good order by the Contractor at the site and shall be available to the Project Manager and other designated Sheriff's Office personnel.  Any delays associated with the submittal process will be considered for time extensions only, and no damages or additional compensation for delay will be allowed.

The Architect/Project Manager’s approval of submittals and samples shall not relieve the Contractor of his responsibility for any deviations from the requirements of the Contract Documents unless the Contractor has called the Sheriff's Office attention to such deviation in writing at the time of submission and the Project Manager has given written approval to the specific deviation; nor shall any approval by the Project Manager relieve the Contractor from responsibility for errors or omissions in the submittals.
To facilitate review, the Contractor shall number consecutively each submittal.  This numbering system shall be in order of submittal.  Any re-submittal required shall have the same number as the original submittal followed by notation signifying that this is a second or third submittal, (e.g. #14 2nd submittal).  All submittals will provide a space for the Architect/Project Manager's review stamp, preferably on the first page.  In addition all submittals shall contain the following notation placed by the Contractor:

Project Number and Name:

_______________________________

Submittal Number:


_______________________________

Deviations:



_______________________________

None:




_______________________________

As listed:



_______________________________

Reference Specification Number:
_______________________________

Reference Drawing Number:

_______________________________

Space Requirement:


_______________________________

As designed:



_______________________________

Different as listed:


_______________________________

Contractor has reviewed and submitted for approval.

Signature:



_______________________________

Date:




_______________________________

The review of a particular submittal will be undertaken only if the above such information is provided.

m.
Cleaning Up:  The Contractor will maintain the premises from accumulations of waste materials, rubbish, and other debris resulting from the Work on a daily basis or as required.  At the completion of the Work, he will remove all waste materials, rubbish and debris from the premises as well as all tools, construction equipment and machinery, and surplus materials and will leave the site clean and ready for occupancy by the Sheriff's Office.  In addition to any other rights available to the Sheriff's Office under this Contract, the Contractors failure to maintain the site may result in withholding of any amounts due Contractor.  The Contractor will restore to original condition those portions of the site not designated for alteration by the Contract Documents
20.
WORK BY OTHERS
The Sheriff's Office may perform additional work related to the Project with its own forces or may let other direct contracts.  The Contractor will provide the other contractors who are parties to such direct contracts, including but not limited to the other contractors, employees, agents, subcontractors and suppliers (or the Sheriff's Office forces performing the additional work), reasonable opportunity for the introduction and storage of materials and equipment and the execution of Work, and shall properly connect and coordinate his Work with theirs.  The Contractor is not entitled to exclusive use of the site.

If any part of the Contractor's Work depends (for proper execution or results) upon the work of any such other contractor (or the Sheriff's Office staff), the Contractor will inspect and promptly report to the Project Manager in writing of any defects or deficiencies in such work that render it unsuitable for such proper execution and results.  Contractor's failure to report shall constitute an acceptance of the other work, except as to defects and deficiencies which may appear in the other work after the execution of his Work.  Contractor shall be entitled to extension of time, but not to damages or additional compensation related to delay caused by such other contractor.

The Contractor will do all cutting, fitting, and patching of his Work that may be required to make its several parts come together properly, and fit it to receive or be received by such other work.  The Contractor will not endanger any work of others by cutting, excavating, or otherwise altering such other work and will only cut or alter such other work with the written consent of the Project Manager, and if such alteration will not increase the cost or time of the Contract.

If the performance of additional work by other contractors or the Sheriff's Office is not noted in the Contract Documents prior to the execution of the contract, written notice shall be given to the Contractor prior to starting any such additional work.  If the Contractor believes that the performance of such additional work by the Sheriff's Office or others involves additional expense or entitles him to an extension of the Contract Time, he may make a claim.

21.
AWARD
Award shall be made to the best responsive and responsible proposer offering a product deemed suitable for use by the Hillsborough County Sheriff's Office.  Award shall be made on an ALL-OR-NONE TOTAL OFFER basis.

In the event two (2) or more vendors have submitted the best proposal, preference may be given in the award in the following order.  First, to the vendor who has his/her principal place of business in Hillsborough County; second, to the vendor who has a place of business in Hillsborough County; and, third, if the vendors involved in the "tie proposal" situation are all located inside/outside Hillsborough County, the toss of a coin will be used to break the tie.

22.
CONTRACT DOCUMENT
The contract between David Gee, Sheriff, Hillsborough County and the contractor shall consist of:  (1) the Request for Proposal and any amendments thereto and (2) the Contractor's Proposal submitted in response to the request for proposal.  The Sheriff's Office reserves the right to clarify any contractual relationship in writing with the Contractor, and such written clarification shall govern in case of conflict with the applicable requirements stated in the request for proposal or the contractor's responsive proposal.  In all other matters not affected by the written clarification, if any, the request for proposal and all amendments thereto shall govern.  The proposer is cautioned that his proposal shall be subject to acceptance without further clarification.

To the extent that a provision of the contract is contrary to the Constitution or laws of Florida, or of the United States, the provision shall be void and unenforceable.  However, the balance of the contract shall remain in force between the parties.
23.
APPROPRIATIONS OF FUNDS
The Hillsborough County Sheriff, as an entity of Government, is subject to the appropriation of funds by the Hillsborough County Board of County Commissioners in an amount sufficient to allow continuation of its performance in accordance with the terms and conditions of any contract entered into as a result of this request for each and every fiscal year following the fiscal year in which this contract is executed and entered into and for which the contract shall remain in effect.  The Hillsborough County Sheriff's Office shall, upon receipt of notice that sufficient funds are not available to continue its full and faithful performance under the contract, provide prompt written notice of such event and effective thirty (30) calendar days after the giving of such notice, or upon the expiration of the period of time for which funds were appropriated, whichever occurs first, be thereafter released of all further obligations in any way related to such contract.

24.
DEFAULT


The contract may be cancelled or annulled by the Hillsborough County Sheriff's comptroller in whole or in part by written notice of default to the awardee upon non-performance or violation of contract terms.  An award may be made to the next best responsive & responsible proposer, or articles specified may be purchased on the open market similar to those so terminated.  Failure of the contractor to deliver materials or services within the time stipulated in this specification, unless extended in writing by the Fiscal Director, shall constitute contract default.  Vendors who default on contracts may be removed from the vendor mailing lists for future contracts at the discretion of the Fiscal Director.

25.
CANCELLATION

When deemed to be in the best interest of the Hillsborough County Sheriff's Office, any contract(s) resulting from this specification may be canceled by the following means:

a. 
Ten (10) calendar days written notice with cause, or;

b.  
Thirty (30) calendar days written notice without cause.

If it becomes necessary to terminate the agreement/contract without cause, all services and/or materials provided through the date of receipt of written notice of cancellation may be invoiced to the Hillsborough County Sheriff's Office and will be considered for payment providing documentation of said expenses are forwarded with the request for payment.

26.
NEXT BEST PROPOSER
In the event of a default by the awarded vendor, the Hillsborough County Sheriff's Office reserves the right to utilize the next best proposer as the new awardee.  In the event  of this occurrence, the next best proposer shall be required to provide the proposal items at the prices as contained on their proposal for this specification for the remainder on the award period.

27.
INVOICING AND PAYMENTS
Vendors may invoice the Hillsborough County Sheriff's Office (in duplicate) for service(s) as completed. It is a requirement of the Sheriff's Office to have the architect review and approve all invoices prior to the Sheriff's Office paying invoices. The contractor will submit application for payment documents to the Architect prior to the Sheriff’s Office. All invoices submitted to the Sheriff's Office will have a copy pf the application attached indicating the architect’s approval.
The invoice shall show:  Location of service; Service performed; Percentage of completion; Period of time service performed.  Always show purchase order number on invoices.
Timely payment of invoices is incumbent upon the Hillsborough County Sheriff's Office and in no case shall payment exceed thirty (30) calendar days from date of receipt of a properly approved invoice.
Invoices should be mailed to for review and approval to: 
Project Manager: 



Sheriff: Hillsborough County Sheriff’s Office
     Mr. Isidro Balderama, Jr. 


    Attn: Accounts Payable

     520 N. Falkenburg Rd


    P.O. Box 3371


     Tampa, Fl 33619 



    Tampa, FL 33601

All progress payments will be subject to a ten (10%) retainer which will be reimbursed with the final payment after acceptance by the Hillsborough County Sheriff's Office.

All applications for partial payment shall be accompanied with schedule of values and indicate amount of work completed as of the application date.

Application for payment should be accompanied by Waivers of Lien from the contractor, all sub-contractors, any and all suppliers of equipment and materials.  Payments may not be considered without these documents.  A sample form is available upon request.
28.
EXCEPTIONS TO PROPOSAL
All proposal submittals must clearly state with specific detail all deviations to the requirements imposed upon the Vendor by the General Terms and Provisions (Part A), the Special Provisions (Part B) and the Technical Specifications (Part C).  Such deviations should be stated upon the Proposal Response (Part D) or appended thereto.  Vendors are hereby advised that the Hillsborough County Sheriff will only consider proposals that meet the specifications and other requirements imposed upon them by this proposal package.  In instances, where an exception is stated upon the Proposal Response (Part D), said proposal will be subject to rejection by the Hillsborough County Sheriff in recognition of the fact that said proposal does not meet the exact requirements imposed upon the Vendor by the General Terms and Provisions (Part A), the Special Provisions (Part B) and the Technical Specifications, (Part C).

PART C - TECHNICAL SPECIFICATIONS 





BID 3-07
1.
SUMMARY
a.
The Work of the contract shall consist of all construction materials, labor, equipment and services required by the Drawings, Specifications and other Contract Documents, or as reasonably inferable from any or all of the Construction Documents.  The Work shall be for the whole or part of the project as described in the Construction Agreement. 

b.
All materials and workmanship shall be equal to the highest standard and shall be to the satisfaction of the Owner.  They shall also be in accordance with current standards of the American Society of Mechanical Engineers, American Society of Testing Materials, The National Board of Fire Underwriters that apply.

c.
Substitution of items will not be permitted unless specifically approved by the Owner.  

2. 
SCOPE OF WORK
a.
Install Two Hundred Forty Two (242) linear feet of Eleven (11) foot high chain link 
fence with razor ribbon along perimeter of concrete walk way. 

b.
Install Sixty Four (64) linear feet of Thirteen (13) foot high chain link fence with razor 
ribbon at returns to building including: Two (2) Eight (8) foot wide overhead slide gates; 
Two (2) Fifteen (15) foot overhead slide gates for a Thrity (30) foot opening; Two (2) 
Thirteen (13) foot wide double gates.

c.
Fence shall run from slab to underside of roof. 


Gap above I beam to be filled with razor ribbon. 


Fence fabric shall be cut at an angle to fill gaps where fence returns to building.


All holes to be core drilled. 


All welds to be painted with zinc galvanized paint.  

3. 
MATERIAL SPECIFICATIONS

All materials to be galvanized steel.

· Nine (9) gauge wire interlink fence fabric

· 2-1/2 inch Schedule 40 line posts

· 3 inch Schedule 40 terminal posts 

· 1-5/8 inch Schedule 40 top, middle & bottom rails

· All necessary fittings and hardware

· 24 inch maze barbed, razor ribbon tape

· Overhead slide gates: 2 inch gate frames, Richard-Wilcox 888P331 Overhead Track and Richard-Wilcox 8880 P1 Truck Assemblies
4. 
CHANGE ORDERS
Changes, modifications, additions and/or deletions to the work under this agreement will only be made by written order signed by the Owner and the Contractor.  Any such changes will not invalidate this Agreement.  The time for project completion and the project cost will be adjusted accordingly.
5.
TIME
If at any time the Contractor is delayed in performing the work under this agreement     by Owner‑requested changes, labor disputes, fire or other circumstances over which the Contractor has no control, the contract time shall be extended by the same amount of time as was caused by the delay.

6.
ENVIRONMENTAL CONTROLS
The cost of all environmental controls shall be at the contractor’s expense.

During the progress of the work, contractor shall keep the site of the work and other areas used by contractor in a neat and clean condition and free from any accumulation of trash and debris and other materials.  Contractor shall dispose of all trash and debris and waste materials of any nature occurring at the work site and establish regular intervals of collection and disposal of such materials and waste.  Contractor shall also keep haul and parking lot roads free from dirt, rubbish, and unnecessary obstructions resulting from contractor’s operations.  Equipment and material storage shall be confined to areas approved by the Project Manager.  Disposal of all trash, debris and surplus materials shall be off the site of construction at the contractor‘s expense, all in accordance with local codes and ordinances governing locations and methods of disposal, in conformance with all applicable safety laws, and to the particular requirements of Subpart H. Section 1926.252 of the OSHA Standards for Construction.
7.
PRODUCTS DELIVERY, STORAGE, HANDLING AND STOCK PILING OF MATERIALS & ON-SITE STORAGE
a.
Contractor shall deliver, store and handle products in accordance with the manufacturer's recommendations, using means and methods that will prevent damage, deterioration and loss, including theft.  Contractor shall submit to the Project Manager copies of all manufacturers' written recommendations regarding the same.  Delivery schedules shall be controlled to minimize long-term storage at the site and to prevent overcrowding of construction spaces.  In particular, contractor shall provide delivery/ installation coordination to ensure minimum holding time for items that are flammable, hazardous, easily damaged, or sensitive to deterioration, theft and sources of loss.

b.
Minimum storage will be allowed on-site.  Contractor shall coordinate with and request approval from the Project Manager prior to transporting and delivery of materials.

c.
Staging area for the WORK will be at the Jobsite, at 520 N. Falkenburg Rd, Tampa FL 33619. The contractor shall take all precautions to protect existing building, pavements, landscaping, utilities and equipment during construction. Any damage sustained to the facilities and grounds shall be repaired at contractor’s expense. 

8.
PROTECTION OF EXISTING UTILITIES
a.
Contractor shall protect all existing utilities and improvements not designated for removal and restore damaged or temporarily relocated utilities and improvements to a condition equal to or better than they were prior to such damage or temporary relocation, all in accordance with requirements specified herein, and in accordance with the requirements of the Contract Documents.

b.
Contractor shall protect all utilities and other improvements which may be impaired during construction operations.  It shall be contractor’s responsibility to ascertain the actual location of all existing utilities and other improvements indicated on the drawings that will be encountered during construction, and to see that such utilities or other improvements are adequately protected from damage due to such operations.
c. 
Contractor shall take all possible precautions for the protection of unforeseen utility lines for uninterrupted service and such special protection as may be required by the Project Manager.
9.
TRANSPORTATION FACILITIES
a.
Truck and equipment access:
1.
To avoid traffic conflict with vehicles of the Owner and to avoid overloading of streets and driveways elsewhere on or near the Owner's property, limit the access of trucks and equipment to the route specified by the Owner.

2.
Provide adequate protection for curbs and sidewalks over which trucks and equipment pass to reach the job site.

b.
Contractor's vehicles:

1.
Require Contractor's vehicles, vehicles belonging to employees of the Contractor and all other vehicles entering upon the Owner's property in performance of the Work of the Contract to use only the access route specified by the Owner.

2.
Do not permit such vehicles to park on any street or other area of the Owner's property except in the parking area specified by the Owner.
10.
RIGHT OF REJECTION
a.
The Project Manager or designated representative, acting for the Sheriff, shall have the right at all times and places to reject any articles or materials to be furnished hereunder which, in any respect, fail to meet the requirements of the Contract Documents regardless of whether the defects in such articles or materials are detected at the point of manufacture or after completion of the WORK at the site.  If the Project Manager or designated representative, through an oversight or otherwise, has accepted materials or WORK which are defective or in any way contrary to the Contract Documents, such materials, no matter in what stage or condition of manufacture, deliverance, or erection, may be rejected.

b.
Contractor shall promptly remove or replace rejected articles or materials from the site of the WORK after notifications of rejection.


c.
All costs of removal and replacement of rejected articles of materials, as specified herein, 
shall be borne by the contractor.
11.
PAYMENTS
a.
Payments will be made by the Owner to the Contractor in accordance with the payment schedule stipulated in the Agreement Part B. 27. 

b.
Payments may be withheld because of any of the following conditions:

1.
Defective work not corrected.

2.
Failure of the Contractor to make payments to subcontractors or for materials, labor, equipment or services.

3.
Continued failure to perform the work in accordance with the terms and conditions set fort in this Agreement.

4.
Legal or other claims by third parties relating to the work performed under the Agreement.

PART D: PROPOSAL RESPONSE





        RFP NO. 3-07
The undersigned understands that this Proposal must be signed in ink and that the unsigned Proposal will be considered incomplete and subject to rejection by the Hillsborough County Sheriff's Office.

SUBJECT TO DEVIATIONS STATED BELOW, THE UNDERSIGNED, BY THE SIGNATURE EVIDENCED, REPRESENTS THAT THE PROPOSER ACCEPTS THE TERMS, CONDITIONS, MANDATES, AND OTHER PROVISIONS OF THE FOREGOING GENERAL TERMS AND CONDITIONS (PART A), THE SPECIAL PROVISIONS (PART B) AND TECHNICAL SPECIFICATIONS (PART C),  SAID DOCUMENTS BEING THE STRICT BASIS UPON WHICH THE SAID PROPOSER MAKES THIS PROPOSAL.


*  *  *  USE INK ONLY  *  *  *

ALL THE FOLLOWING INFORMATION MUST BE HEREUPON GIVEN FOR THIS

 PROPOSAL TO BE CONSIDERED BY THE HILLSBOROUGH

COUNTY SHERIFF'S OFFICE
EXCEPTIONS TO PROPOSAL:  NOTES - ANY REPRESENTATION (BELOW) OR EXCEPTION(S) MAY CAUSE THIS  PROPOSAL TO BE REJECTED BY THE HILLSBOROUGH COUNTY SHERIFF'S OFFICE.  ALL PROPOSERS SHOULD CAREFULLY READ PARAGRAPH  28  OF THE SPECIAL PROVISIONS (PART B).

1.  
EXCEPTIONS: The following represents every deviation (itemized by number) to the 
foregoing General Terms and Provisions (Part A) and the Special Conditions (Part B) and 
Technical Specifications (Part C), upon which this  Proposal is based, to wit:

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

2. 
PROPOSAL AMOUNT 









INSERT VENDOR 


NAME HERE 
The undersigned has carefully examined the proposal package and all conditions affecting the cost of the commodity/service required by the Hillsborough County Sheriff's Office.

The undersigned certifies that any exceptions to the proposal specifications are noted on the attached exceptions form. All specifications not noted thereon are as requested.  The undersigned also understands that any exceptions presented after the award, may be cause for cancellation of award.

We hereby propose to furnish the commodity/services described herein in strict accordance with requirements as specified in the Proposal Package, except as noted on the attached Exceptions form for the lump sum amount of: 


Total Net Proposal:



$_______________________



Indemnification



See Part B - 15.  



$ + 50.00



Grand Total Net Proposal:


$_______________________

It is estimated to take approximately ____________ calendar days after the Notice of Award to complete this project in accordance with the requirements and specifications of the contract.  Furthermore, proposer acknowledges job completion shall be accomplished within Ninety (90) Calendar days after the Notice to Proceed Date.
3.
VENDOR INFORMATION – FINANCIAL STATEMENT, PERSONNEL QUALIFICATIONS

INSERT VENDOR





Check One:
(   ) Individual

NAME HERE







(   ) Partnership










(   ) Corporation

FEDERAL TAXPAYER IDENTIFICATION NUMBER: ______________________________________________________
WAREHOUSE ADDRESS IF DIFFERENT FROM ABOVE: __________________________________________________







__________________________________________________

TELEPHONE NUMBER FOR PLACING ORDERS: (________) _______________________________________________
FAX NUMBER FOR PLACING ORDERS: (________) ______________________________________________________
CONTACT PERSON: __________________________________________________________________________________
OUR COMPANY HAS BEEN IN BUSINESS UNDER ITS PRESENT NAME SINCE: _____________________________
Attach here a company overview including current financial statement.

List below the names and qualifications of management personnel who will be assigned to this job.  State their duties as they will relate to the job.  Attach resumes behind this form.

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

__________________________________________________________________________________

4. ACKNOWLEDGEMENT & SIGNATURE


At this present time we understand all requirements and state that as serious 


proposers we will comply with all the stipulations included in the proposal package.


The above named Proposer affirms and declares:



a.
that the Proposer is of lawful age and that no other person, firm or corporation has 
any interest in this proposal or in the contract proposed to be entered into;



b.
that this proposal is made without any understanding, agreement, or connection 
with any other person, firm or corporation making a proposal for the same purpose, and is 
in all respects fair and without collusion or fraud;



c.
that the Proposer is not in arrears to Hillsborough County or the Sheriff upon debt 
or contract and is not a defaulter, as surety or otherwise, upon any obligation to the 
Sheriff;



d.
that no officer or employee or person whose salary is payable in whole or in part 
from the County Treasury is, shall be or become interested, directly or indirectly, surety 
or otherwise in this proposal; in the performance of the contract; in the supplies, 
materials, equipment, and work or labor to which they relate; or in any portion of the 
profits thereof.

 The undersigned also agrees, that this proposal shall remain open for an evaluation period of sixty (60) calendar days following the opening of proposals.
Respectfully submitted,

PLEASE PRINT 

By__________________________________
Title________________________________
Date________________________________
Signature____________________________
5.      REFERENCES
Participants shall provide references on this form.  References shall be facilities currently or previously under contract where same or similar commodities/services have been provided.

1.         Firm Name


_____________________________________________

Contact


_____________________________________________

Title


_____________________________________________

Mailing Address

_____________________________________________

Phone

_____________________________________________

2.         Firm Name


_____________________________________________

Contact


_____________________________________________

Title



_____________________________________________

Mailing Address

_____________________________________________

Phone

_____________________________________________

3.         Firm Name


_____________________________________________

Contact


_____________________________________________

Title



_____________________________________________

Mailing Address

_____________________________________________

Phone 

_____________________________________________

4.        Firm Name


_____________________________________________

Contact


_____________________________________________

Title



_____________________________________________

Mailing Address

_____________________________________________

Phone 

_____________________________________________

6.     SUB-CONTRACTORS LIST, TO INCLUDE ALL SUPPLIERS OF MATERIALS

(Attach additional pages as required)

1.
Firm name

_______________________________________________

Mailing Address
_______________________________________________

Phone


_______________________________________________

Contact

_______________________________________________

2.
Firm name

_______________________________________________

Mailing Address
_______________________________________________

Phone


_______________________________________________

Contact

_______________________________________________

3.
Firm name

_______________________________________________

Mailing Address
_______________________________________________

Phone


_______________________________________________

Contact

_______________________________________________

4.
Firm name

_______________________________________________

Mailing Address
_______________________________________________

Phone


_______________________________________________

Contact

_______________________________________________

5.
Firm name

_______________________________________________

Mailing Address
_______________________________________________

Phone


_______________________________________________

Contact

_______________________________________________

7: 
VENDOR DESCRIPTION OF WORK
Provide a detailed list of materials, equipment and supplies and describe your approach to start-up, construction process and completion of the project. You may attach additional pages as required to explain.

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

___________________________________________________________________________________

8.     STATEMENT OF NO PROPOSAL
If you do not intend to respond to this requirement, please return this form immediately to:


HILLSBOROUGH COUNTY SHERIFF


PURCHASING DEPARTMENT

P.O. BOX 3371


TAMPA, FL  33601

We, the undersigned, have declined to respond to RFP 3-07 for the following reasons:

_____Specifications too "tight", i.e., geared toward one brand or manufacturer only (explain below).

_____Insufficient time to respond to the Invitation for Proposal.

_____We do not offer this product or an equivalent.

_____Our Product schedule would not permit us to perform.

_____Unable to meet specifications.

_____Unable to meet Bond Requirements.

_____Specifications unclear (explain below).

_____Remove our company from your vendor list.

_____Other (specify below)

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

We understand that if the "no proposal" letter is not executed and returned, our name may be deleted from the list of qualified vendors for the Hillsborough County Sheriff's Office.

PLEASE PRINT

COMPANY NAME________________________________

COMPANY OFFICER_____________________________

TELEPHONE NUMBER___________________________

DATE___________________________________________

SIGNATURE____________________________________

PART E: PROPOSAL EVALUATION MATRIX

           RFP NO. 3-07

 Vendor Name ___________________________________________________________



VARIABLES




MAXIMUMPOINTS

SCORE
1.
Price






30


_____

2.
References





20


_____

3.
Proposed Time for completion


30


_____

4.
Years of experience providing the RFP Service
 20


_____

Total
100


_____

What are the three primary reasons you have for recommending this firm?

________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
What are the three primary reasons for rejecting this firm?

________________________________________________________________________
________________________________________________________________________

________________________________________________________________________
General Comments / Clarifications / Questions

________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________
PAGE  

_1230458423.doc










P.O. BOX 3371










PHONE 813-247-8034










FAX   813-247-8015

  David Gee, Sheriff  






HILLSBOROUGH COUNTY







TAMPA, FLORIDA 33601
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